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NOTICE TO BIDDERS
NOTICE IS HEREBY GIVEN THAT sealed bids will be received in the office of the Tuolumne
County Community Resources Agency at the A.N. Francisco Building, Fourth Floor, 48 West Yaney
Avenue, (mail: 2 South Green Street) Sonora, California 95370 until 2:00 p.m. on November 16,
2017 (―Bid Date‖) after which said bids will be publicly opened and read in the Third Floor
Conference Room at 48 West Yaney Avenue, in accordance with the contract documents referred to
as:
Kewin Mill Road Emergency Storm Damage Repair
Contract No. 1715-4
Any bid received after the time and date listed above will be returned unopened. Bids are required
for the entire work described in accordance with the provisions of the contract documents on the
proposal forms furnished therein, and in accordance with these Special Provisions and with the
Standard Specifications and Standard Plans published by the State of California Department of
Transportation (Caltrans), dated 2015.
DESCRIPTION OF WORK: The work to be done consists, in general, of replace existing culvert
crossing with new culvert pipe and concrete headwalls.
The Engineer‟s Estimate for this project is $480,000
The DBE contract goal for this project is:12.2 %
PRE-BID INFORMATION AND COMMUNICATIONS: No pre-bid meeting is scheduled for this
project. Bidders shall address any questions in writing to the County. The County will post the
questions received, along with written responses, to the County website,
www.tuolumnecounty.ca.gov, (click on “Bids, RFPs & RFQs” in the Business Section). It is the
responsibility of the bidder to check the County website to review the questions and responses.
Except for questions that might render the award of this contract invalid, the County will not respond
to any questions submitted five days prior to the Bid Date. Any oral responses to questions are not
binding on the County. Any communications relative to this project should be directed in writing to:
Blossom Scott-Heim, P.E.
Community Resources Agency
2 South Green Street
Sonora, CA 95370
bscott-heim@co.tuolumne.ca.us
CONTRACT DOCUMENTS: Plans, specifications, proposal forms, and reduced plans for bidding
this project may be examined or obtained at the Community Resources Agency at the A.N.
Francisco Building, Fourth Floor, 48 West Yaney Avenue, (mail: 2 South Green Street) Sonora,
California 95370 until 4:00 p.m. weekdays or by calling 209-533-5633. A non-refundable charge of
$20.00 will be made for each set of specifications and half size plans.
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For an electronic version of this Bid Book, go to: http://www.tuolumnecounty.ca.gov (Click on
“Bids, RFP’s & RFQ’s” in the Business section). Bidders must submit bids on proposal forms
purchased from the County of Tuolumne Community Resources Agency.
UNFAIR ADVANTAGE: No contractor which has provided design services for a project shall be
eligible to submit a proposal for the contract to construct the project or to subcontract for any portion
of the work. The County reserves the right to determine eligibility on a case-by-case basis.
COMPLETION OF WORK: The Bidder is referred to Section 8, “Prosecution and Progress,” of
these Special Provisions which allows sixty (60) working days for completion of the work.
Liquidated damages of Three thousand, two hundred dollars ($3,200) per calendar day will be
assessed for each day of delay in completion of the work.
QUANTITY OF WORK: The quantities shown in the proposal forms are approximate only and
given as a basis for the comparison of bids. The County of Tuolumne does not expressly or by
implication assert that the actual amount of work will correspond herewith and reserves the right to
increase or decrease the amount of any portion of the work or to omit portions of the work as may be
deemed necessary.
BID SECURITY: All bids shall be accompanied by cash or a certified or cashier‟s check payable to
the order of the County of Tuolumne amounting to ten percent (10%) of the bid or a bond in said
amount payable to the County as liquidated damages. Said amount shall be retained by, or said bond
shall become payable to, the County if the bidder depositing same does not, within ten (10) working
days after written notice that the contract has been awarded to it, enter into a contract with the
County.
BONDS: The successful bidder shall furnish a payment bond and a performance bond, each in the
amount of one hundred (100) percent of the contract price, and a maintenance warranty bond in an
amount equal to twenty five (25) percent of the contract price.
ADDENDUMS TO BID DOCUMENTS: The Engineer may issue addendums to the project plans
and specifications as he deems necessary to modify the project documents prior to opening of bids.
Addendums will be in writing and may modify the content of the project documents as well as the
date that bids are accepted by the County. The County will post any issued addenda to the County
website, www.tuolumnecounty.ca.gov, (click on “Bids, RFPs & RFQs” in the Business Section). It
is the responsibility of the bidder to check for any addenda.
LOCAL VENDORS: The County encourages bidders to consider using local vendors when putting
together their proposals. Be advised that the inclusion or exclusion of local vendors will not be taken
into consideration when the County reviews the submitted bid proposals.
CONTRACTOR LICENSE REQUIRED: The successful bidder, before contract award, shall
possess a current Class A or C-12 Contractor license issued by the State of California Licensing
Board. Failure of the bidder to obtain the required license before award of the contract shall
constitute a failure to execute the contract and shall result in the forfeiture of the security of the
bidder.
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NON-DISCRIMINATION AND DISADVANTAGED BUSINESS ENTERPRISE (DBE): The
contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate.
Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the
contract (49 CFR 26).
Bidders are advised that Section 2, “Bidding,” under subsection titled “Disadvantaged Business
Enterprises (DBE),” and Section 8, “Prosecution and Progress,” of these Special Provisions cover
the DBE requirements.
WAGE RATES: Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in
the County in which the work is to be done have been determined by the Director of the California
Department of Industrial Relations. These wages are set forth in the General Prevailing Wage Rates
for this project, available at the County of Tuolumne Community Resources Agency and available
from the California Department of Industrial Relations‟ Internet web site at http://www.dir.ca.gov.
The Federal minimum wage rates for this project as predetermined by the United States Secretary of
Labor are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. Addenda to modify the
Federal minimum wage rates, if necessary, will be issued to holders of the contract documents.
Future effective general prevailing wage rates which have been predetermined and are on file with
the California Department of Industrial Relations are referenced but not printed in the general
prevailing wage rates.
Attention is directed to the Federal minimum wage rate requirements in the Bid Book. If there is a
difference between the minimum wage rates predetermined by the Secretary of Labor and the
general prevailing wage rates determined by the Director of the California Department of Industrial
Relations for similar classifications of labor, the Contractor and subcontractors shall pay not less
than the higher wage rate. The County will not accept lower State wage rates not specifically
included in the Federal minimum wage determinations. This includes “helper” (or other
classifications based on hours of experience) or any other classification not appearing in the Federal
wage determinations. Where Federal wage determinations do not contain the State wage rate
determination otherwise available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate which most closely
approximates the duties of the employees in question.
DIR REGISTRATION AND NOTICE: To be qualified to bid on, be listed in a bid proposal or
engage in the performance of any public work contract subject to Labor Code section 1720,
contractors and subcontractors must be registered with the Department of Industrial Relations.
Please see http://www.dir.ca.gov/Public-Works/PublicWorks.html for more information. No contract
will be entered into without proof of the contractor‟s and subcontractors‟ current registration with
the Department of Industrial Relations to perform public work. If awarded a contract, the bidder and
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its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the project.
This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. Each contractor and subcontractor must furnish certified payroll records to the Labor
Commissioner at least monthly.
The County is required to provide notice to DIR of any public work contract subject to prevailing
wages within thirty (30) days of the award.
BUY AMERICA REQUIREMENT: Attention is directed to the “Buy America” requirements of
Title 23 United States Code, Section 313 and the regulations adopted pursuant thereto.
PAYMENT RETENTION: Upon the Contractor‟s request, the County will make payment of funds
withheld from progress payments, pursuant to the requirements of Public Contract Code section
22300 if the Contractor deposits, in escrow with the County Treasurer or with a bank acceptable to
the County, securities eligible for the investment of State of California funds under Government
Code section 16430 or bank or savings and loan certificates of deposit in accordance with the
conditions of the Special Provisions.
AWARD OF CONTRACT: The award of the contract, if it is to be awarded, will be to the lowest
responsible bidder whose proposal complies with all the requirements prescribed and who has met
the goal for DBE participation or has demonstrated to the satisfaction of the County, good faith
effort to do so. Such award, if made, will be made within sixty (60) days after the opening of the
proposals, unless an extension is agreed to by the lowest responsible bidder. The award of the
contract will be subject to the availability of funds. The County of Tuolumne reserves the right to
reject any or all bids and to waive any irregularities in the bidding.
BID RIGGING: The U.S. Department of Transportation (DOT) provides a toll-free hotline to report
bid-rigging activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent
activities. The hotline number is (800) 424-9071. The service is available 24 hours 7 days a week
and is confidential and anonymous. The hotline is part of the DOT‟s effort to identify and investigate
highway construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General.

Alicia Jamar
Alicia Jamar
Chief Deputy Clerk of the Board of Supervisors
Dated:

October 31, 2017

Published:

November 2, 2017
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SPECIAL NOTICES
This project requires a 7-day work week to accelerate the work.
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STANDARD PLANS LIST
The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the Information Handout
ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND

A3A

Abbreviations (Sheet 1 of 3)

A3B

Abbreviations (Sheet 2 of 3)

A3C

Abbreviations (Sheet 3 of 3)

A10A

Legend - Lines and Symbols (Sheet 1 of 5)

RSP A10B

Legend - Lines and Symbols (Sheet 2 of 5)

A10C

Legend - Lines and Symbols (Sheet 3 of 5)

A10D

Legend - Lines and Symbols (Sheet 4 of 5)

A10E

Legend - Lines and Symbols (Sheet 5 of 5)
PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS

RSP A20A

Pavement Markers and Traffic Lines - Typical Details

RSP A20B

Pavement Markers and Traffic Lines - Typical Details

A24E

Pavement Markings - Words, Limit and Yield Lines

EXCAVATION AND BACKFILL

A62F

Excavation and Backfill - Metal and Plastic Culverts
PIPE CULVERT HEADWALLS, ENDWALLS, WINGWALLS, AND JUNCTION
STRUCTURE

D90

Pipe Culvert Headwalls, Endwalls and Wingwalls - Types A, B and C
TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN

T1A

Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B

Temporary Crash Cushion, Sand Filled (Bidirectional)

T2

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A

Temporary Railing (Type K)

T3B

Temporary Railing (Type K)
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TEMPORARY TRAFFIC CONTROL SYSTEMS

T13

Traffic Control System for Lane Closure on Two Lane Conventional
Highways
TEMPORARY WATER POLLUTION CONTROL

T51

Temporary Water Pollution Control Details (Temporary Silt Fence)

T53

Temporary Water Pollution Control Details (Temporary Cover)

T56

Temporary Water Pollution Control Details (Temporary Fiber Roll)

T58

Temporary Water Pollution Control Details (Temporary Construction
Entrance)

T59

Temporary Water Pollution Control Details (Temporary Concrete Washout
Facility)
CHAIN LINK RAILING, CABLE RAILING AND TUBULAR HAND RAILING

B11-47

Cable Railing
ROADSIDE SIGNS

RS1

Roadside Signs - Typical Installation Details No. 1

RS2

Roadside Signs - Wood Post - Typical Installation Details No. 2

RS4

Roadside Signs - Typical Installation Details No. 4
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ORGANIZATION
Special provisions are under headings that correspond with the main-section headings of the
Standard Specifications. A main-section heading is a heading shown in the table of contents of
the Standard Specifications.
Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.
Any paragraph added or deleted by a revision clause does not change the paragraph numbering
of the Standard Specifications for any other reference to a paragraph of the Standard
Specifications.
DIVISION I GENERAL PROVISIONS
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
1 GENERAL
Attention is directed to the provisions of Section 1, “General,” of the Standard Specifications and
these Special Provisions for the general rules of interpretation.
Add to Section 1-1.01, ―General‖:
The work embraced herein shall be done in accordance with the Standard Specifications dated
2015, and the Standard Plans dated 2015, of the California Department of Transportation insofar
as the same may apply and in accordance with the following Special Provisions.
In case of conflict between the Standard Specifications and these Special Provisions, the Special
Provisions shall take precedence over and be used in lieu of such conflicting portions.
Revisions to the Standard Specifications set forth in these Special Provisions shall be considered
as part of the Standard Specifications for the purposes set forth in Section 5-1.02, “Contract
Components,” of the Standard Specifications. Whenever either the phrase “Standard
Specifications is revised” or the term “Standard Specifications are revised” is used in these
Special Provisions, the indented text or table following the term shall be considered a revision to
the Standard Specifications.
In case of conflict between such revisions and the Standard Specifications, the revisions shall
take precedence over and be used in lieu of the conflicting portions.
Item code
066999
120101

Bid Items and Applicable Sections
Item description
CONSTRUCTION STAKING
TEMPORARY CROSSING
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Revise the following definitions in Section 1-1.07B, ―Definitions‖ to mean:
Necessary substitutions of the legal entities in the Standard Specifications and Standard Plans
shall be hereafter noted. The intent and meaning of the terms in the proposal, contract and other
contract documents shall be interpreted accordingly as follows:
ATTORNEY GENERAL – Shall mean the County Counsel of the County of Tuolumne.
BOARD OF SUPERVISORS – Shall mean the Board of Supervisors of the County of
Tuolumne.
CONTRACT/CONTRACT DOCUMENTS – Shall mean the written and executed contract
between the County of Tuolumne and the Contractor.
COUNTY - Shall mean the County of Tuolumne.
DEPARTMENT/DEPARTMENT OF TRANSPORTATION - Shall mean the County of
Tuolumne.
DISTRICT - Shall mean the County of Tuolumne.
DIRECTOR/DIRECTOR OF TRANSPORTATION - Shall mean the County of Tuolumne
Community Resources Agency Deputy Director of Roads or his authorized representative.
ENGINEER/OFFICE ENGINEER - Shall mean the County of Tuolumne Community Resources
Agency Deputy Director of Roads or his authorized representative.
HOLIDAY – Holiday shown in the following table:
New Year‟s Day
Martin Luther King, Jr. Day
President‟s Day
Memorial Day
Independence Day
Labor Day
Veterans Day
Thanksgiving Day
Day after Thanksgiving Day
Day before Christmas
Christmas Day

January 1st
3rd Monday in January
3rd Monday in February
Last Monday in May
July 4th
1st Monday in September
November 11th
4th Thursday in November
Day after Thanksgiving Day
December 24th
December 25th

MAY - “MAY” is permissive.
MUST - "MUST" is mandatory.
SHALL - “SHALL” is mandatory.
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STANDARD PLANS - Shall mean the Standard Plans published by the State of California,
Department of Transportation, dated 2015, and including Revised Standard Plans.
STANDARD SPECIFICATIONS - Shall mean the Standard Specifications published by the
State of California, Department of Transportation, dated 2015, and including Revised Standard
Specifications (RSS) and Standard Special Provisions (SSPs). Any reference therein to the State
of California or a State agency, office or officer shall be interpreted to refer to the County or its
corresponding agency, office or officer, or officer acting under this contract.
STATE - As used in the Standard Specifications and these Special Provisions, shall mean the
County of Tuolumne.
Any additional information or documents referenced in the Standard Specifications and relating
to this project, if available, may be obtained or examined at the County of Tuolumne Community
Resources Agency.

2.1.

Replace item 2.1 the definition of day in Section 1-1.07B with:
A holiday.

Add to section 1-1.09:
This project is in a freeze-thaw area.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
2 BIDDING
Attention is directed to the provisions of Section 2, “Bidding,” of the Standard Specifications and
these Special Provisions for the requirements and conditions related to the preparation and
submission of the bid.
Add to Section 2-1.01, ―General‖:
Bids shall be submitted in a sealed envelope clearly marked “BID – DO NOT OPEN,” along
with the name and address of the bidder, the title of the project, and the date and time of the bid
opening. Any bid received after the time and date listed in the Notice to Bidders will be returned
unopened.
The bidder's bond shall conform to the bond form in the Bid book for the project and shall be
properly filled out and executed. The bidder‟s bond form included in that book may be used.
In conformance with Public Contract Code section 7106, a Noncollusion Declaration is included
in the Bid book. Signing the Bid book also constitutes signature of the Noncollusion Declaration.
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The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and
administration of US DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder shall include this assurance.
Replace Section 2-1.02, ―Bid Ineligibility‖ with:
A firm that has provided architectural or engineering services to the County for this contract
before bid submittal for this contract is prohibited from any of the following:
1. Submitting a bid
2. Subcontracting for a part of the work
Replace Section 2-1.03, ―Contractor Registration‖ with:
Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No contract will be entered into without
proof of the contractor‟s and subcontractors‟ current registration with the Department of
Industrial Relations to perform public work. If awarded a contract, the bidder and its
subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the project. To this end, bidder shall sign and submit with its
proposal the Public Works Contractor Registration Certification on the form provided, attesting
to the facts contained therein. Failure to submit this form may render the proposal nonresponsive. In addition, each bidder shall provide the registration number for each listed
subcontractor in the space provided in the List of Subcontractors form.
Add Section 2-1.05, ―Requirements‖:
2-1.05A Public Contract Code
The Contractor shall complete and endorse of the following Public Contract Code requirements:







Public Contract Code section 10285.1 Statement
Public Contract Code section 10162 Questionnaire
Public Contract Code section 10232 Statement
Non-collusion Declaration, Title 23, United States Code, section 112, and Public
Contract Code section 7106. Signing the proposal also constitutes signature of the
Noncollusion Declaration.
Equal Employment Opportunity Certification

2-1.05B Addenda
Any addenda issued by the Engineer during the time of bidding, or forming a part of the
documents issued to the bidder for preparation of its bid, shall be covered in the bid and shall be
a part of the contract. The County will post any issued addenda to the County website,
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www.tuolumnecounty.ca.gov, (click on “Bids, RFPs & RFQs” in the Business Section). Receipt
of all addenda shall be acknowledged on the bid proposal form in the space provided therefor. It
is the responsibility of the bidder to check for any addenda.
2-1.05C Federal Lobbying Restrictions
Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the
recipient or any lower tier sub recipient of a Federal-aid contract to pay for any person for
influencing or attempting to influence a Federal agency or Congress in connection with the
awarding of any Federal-aid contract, the making of any Federal grant or loan, or the entering
into of any cooperative agreement.
If any funds other than Federal funds have been paid for the same purposes in connection with
this Federal-aid contract, the recipient shall submit an executed certification and, if required,
submit a completed disclosure form as part of the bid documents.
A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a
Federal agency is included in the proposal. Standard Form - LLL, “Disclosure of Lobbying
Activities,” with instructions for completion of the Standard Form is also included in the
proposal. Signing the proposal also constitutes signature of the certification.
The above referenced certification and disclosure of lobbying activities shall be included in each
subcontract and any lower-tier contracts exceeding $100,000. All disclosure forms, but not
certifications, shall be forwarded from tier to tier until received by the Engineer.
The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the
end of each calendar quarter in which there occurs any event that requires disclosure or that
materially affects the accuracy of the information contained in any disclosure form previously
filed by the Contractor, subcontractors and any lower-tier contractors. An event that materially
affects the accuracy of the information reported includes:
1.

A cumulative increase of $25,000 or more in the amount paid or expected to be
paid for influencing or attempting to influence a covered Federal action; or

2.

A change in the person(s) or individual(s) influencing or attempting to influence a
covered Federal action; or

3.

A change in the officer(s), employees(s), or Member(s) contacted to influence or
attempt to influence a covered Federal action.

Replace Section 2-1.06, ―Bid Documents‖ with:
The Notice to Bidders and Special Provisions includes the Notice to Bidders, Revised Standard
Specifications, and these Special Provisions.
Plans, specifications and proposal forms for bidding this project may be examined or obtained at
the County of Tuolumne Community Resources Agency, located at 48 West Yaney Avenue
(mail to: 2 S. Green St.), Sonora, California 95370 (209-533-5633).
Special Provisions
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Bidders must submit bids on proposal forms purchased from the County of Tuolumne
Community Resources Agency.
Add between the 1st and 2nd paragraphs of Section 2-1.06B, ―Supplemental Project
Information‖:
The Countymakes the following supplemental project information available:
Supplemental Project Information
Means
Included in the Information Handout

Description
Hydrology and Hydraulic Assessment of Five Mile Creek
Applicable Revised and New Standard Plans

Replace the 3rd paragraph of Section 2-1.06B, ―Supplemental Project Information‖ with:
The Informational Handout is available, you may view it on the County‟s website,
www.tuolumnecounty.ca.gov, (click on “Bids, RFPs & RFQs” in the Business Section).
Add to Section 2-1.10, ―Subcontractor List‖:
The bidder shall list in the Bid book the name, the location of the place of business, the
California contractor license, and DIR registration number of each subcontractor to whom the
bidder proposes to subcontract portions of the work in an amount in excess of one-half of one
percent of the total bid or $10,000, whichever is greater, in accordance with the Subletting and
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.
The bidder‟s attention is invited to other provisions of the Act related to the imposition of
penalties for a failure to observe its provisions by using unauthorized subcontractors or by
making unauthorized substitutions. The list of subcontractors shall also set forth the portion of
work that will be done by each subcontractor listed. A sheet for listing the subcontractors, as
required herein, is included in the proposal.
Add to Section 2-1.12, ―Disadvantage Business Enterprise (DBE)‖:
Meet the DBE goal shown in the Notice to Bidders or demonstrate that you made adequate good
faith efforts to meet this goal.
Delete Section 2-1.15, ―Disabled Veteran Business Enterprises‖ in its entirety
Delete Section 2-1.27, ―California Companies‖ in its entirety
Replace Section 2-1.33A, ―General‖ with:
Complete the forms in the Bid Book.
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Use the forms provided by the County except as otherwise specified for a bidder‟s bond.
Failure to submit the forms and information as specified may result in a nonresponsive bid.
If an agent other than the authorized corporate officer or a partnership member signs the bid, file
a Power of Attorney with the County either before opening bids or with the bid. Otherwise, the
bid may be nonresponsive.
Delete Section 2-1.33B, ―Electronic Bids‖ in its entirety
Replace Section 2-1.33D(2)(b), ―Contracts with a DBE Goal‖ with:
The Bid Book includes forms specific to the contract. The deadlines for the submittal of the
forms are listed in the table below.
Bid Form Submittal Schedule
Form
Bid to the County

Submittal deadline
Time of bid

Subcontractor List

Time of bid

DBE Commitment

No later than 4 p.m. on the 4th business day after bid opening

DBE Confirmation

No later than 4 p.m. on the 4th business day after bid opening

DBE Good Faith Efforts Documentation

No later than 4 p.m. on the 4th business day after bid opening

Replace Section 2-1.34, ―Bidder Security‖ with:
Submit one of the following forms of bidder's security equal to at least ten (10) percent of the
bid:
1.
2.
3.
4.

Cash
Cashier's check
Certified check
Signed bidder's bond by an admitted surety insurer

Bid bonds shall be underwritten by an admitted surety and the surety shall comply with the
provisions of California Code of Civil Procedure section 995.630. Bid bonds shall be
accompanied by a certificate of authority as provided for by California Code of Civil Procedure
section 995.640(b). The County reserves the right to satisfy itself as to the acceptability of the
surety. The following documents shall be submitted with the bonds:
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A.

The original, or certified copy, of the un-revoked appointment, power of attorney,
bylaws or other instrument authorizing the person who executed the bond to do
so.

B.

A certified copy of the certificate of authority of the insurer issued by the
California Insurance Commissioner.

C.

Certification that the certificate of authority of the insurer has not been
surrendered, revoked, cancelled, annulled or suspended, or in the event that it has,
that renewed authority has been granted.

Replace Section 2-1.40, ―Bid Withdrawal‖ with:
The County may waive any informalities or minor defects or reject all bids. Any bid may be
withdrawn before the bid opening. No bidder may withdraw a bid within sixty (60) days after the
bid opening date. If the contract cannot be awarded within the specified period, the time may be
extended by mutual agreement between the County and the bidder.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
3 CONTRACT AWARD AND EXECUTION
Attention is directed to the provisions of Section 3, “Contract Award and Execution,” of the
Standard Specifications and these Special Provisions for the requirements and conditions relating
to contract award and execution.
Add to Section 3-1.01, ―General‖:
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid
complies with all the requirements prescribed.
The contract shall be executed by the successful bidder and shall be returned, together with the
contract bonds, to the County so that it is received within ten (10) days, not including Saturdays
and holidays, after the bidder has received the contract for execution. Failure to do so shall
constitute just cause for forfeiture of the proposal guaranty. The executed contract documents
shall be delivered to the following address:
Attn: Engineering Division
Community Resources Agency
2 South Green Street
Sonora, CA 95370
Add to Section 3-1.02A, ―General‖:
The estimated quantities listed in the Bid are approximate and for the basis of award of Contract.
Payment will be made on the measurement of the work actually performed by the contractor. The
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County reserves the right to increase or decrease the amount of any class of work as may be
deemed necessary and as stated in Section 9-1.06.
When the Bid for the work is to be submitted on a lump sum basis, a single lump sum price must
be submitted in the appropriate place. The total amount to be paid the contractor must be the
amount of the lump sum in the Bid, as adjusted for additions or deletions resulting from changes
in construction. After award of Contract, the contractor will break down and submit the lump
sum Bid into unit prices for the various portions to be completed.
Replace Section 3-1.04, ―Contract Award‖ with:
Any bidder submitting a bid proposal to the County may file a protest of the County‟s intent to
award the contract provided that each and all of the following are complied with:
A. The bid protest is in writing;
B. The bid protest is filed and received by the Clerk of the Board of Supervisors not more
than five (5) calendar days following the date of issuance of the County‟s Notice of Intent
to Award the Contract; and
C. The written bid protest sets forth, in detail, all grounds for the bid protest, including
without limitation all facts, supporting documentation, legal authorities and argument in
support of the grounds for the bid protest; any matters not set forth in the written bid
protest shall be deemed waived. All factual contentions must be supported by competent,
admissible and creditable evidence.
Any bid protest not conforming with the foregoing shall be rejected by the County as invalid.
Provided that a bid protest is filed in strict conformity with the foregoing, the County Engineer
or such individual(s) as may be designated by him, shall review and evaluate the basis of the bid
protest. Either the County Engineer or other individual designated by him shall provide the
bidder submitting the bid protest with a written statement concurring with or denying the bid
protest. The County Board of Supervisors will render a final determination and disposition of a
bid protest by taking action to adopt, modify or reject the disposition of a bid protest as reflected
in the written statement of the County Engineer or his designee.
Action by the County Board of Supervisors relative to a bid protest shall be final and not subject
to appeal or reconsideration by the County, any employee or officer of the County or the County
Board of Supervisors. The rendition of a written statement by the County Engineer or his
designee and action by the County Board of Supervisors to adopt, modify or reject the
disposition of the bid protest reflected in such written statement shall be express conditions
precedent to the institution of any legal or equitable proceedings relative to the bidding process,
the County‟s intent to award the contract, the County‟s disposition of any bid protest or the
County‟s decision to reject all bid proposals. In the event that any such legal or equitable
proceedings are instituted and the County is named as a party thereto, the prevailing party(ies)
shall recover from the other party(ies), as costs, all attorneys‟ fees and costs incurred in
connection with any such proceeding, including any appeal arising therefrom.
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Bid protests are to be delivered to the following address:
County of Tuolumne
Board of Supervisors
2 South Green Street
Sonora, CA 95370
The award of the contract is subject to the availability of funds.
All bids will be compared on the basis of the Engineer‟s Estimate of the quantities of work to be
done.
The award of contract, if it is awarded, will be to the lowest responsible bidder whose proposal
complies with all the requirements prescribed and will be made within sixty (60) days of bid
opening, unless an extension is agreed to by the lowest responsible bidder.
Replace Section 3-1.05, ―Contract Bonds (Pub Contract Code §§ 10221 and 10222)‖ in its
entirety with:
The successful bidder shall furnish three bonds:
1. Payment bond, to secure the payment of claims of laborers, workers, mechanics or
material men providing goods, labor, or services under the contract. This bond must
be equal to at least 100 percent of the total bid.
2. Performance bond shall guarantee the faithful performance of the contract. This bond
must be equal to at least 100 percent of the total bid.
3. Maintenance warranty bond shall continue for one year after acceptance of the work
by the Board of Supervisors. This bond must be equal to at least 25 percent of the
total bid.
The form for each bond is included after the sample contract.
Any alterations, extensions of time, extra and additional work, and other changes authorized by
these specifications or any part of the contract may be made without securing the consent of the
surety or sureties on the contract bonds.
The following documents shall be submitted with the bonds:
A. The original, or certified copy, of the un-revoked appointment, power of attorney,
bylaws or other instrument authorizing the person who executed the bond to do so.
B. A certified copy of the certificate of authority of the insurer issued by the California
Insurance Commissioner.
C. Certification that the certificate of authority of the insurer has not been surrendered,
revoked, cancelled, annulled or suspended, or in the event that it has, that renewed
authority has been granted.
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Add to Section 3-1.06, ―Contractor’s License‖:
Prior to award of the contract, the Contractor shall possess a Class A or C-12 Contractor License
issued by the State of California Contractor‟s Licensing Board. Failure of the bidder to obtain the
required license before award of the contract constitutes a failure to execute the contract and
shall result in the forfeiture of the security of the bidder.
Add to Section 3-1.07, ―Insurance Policies‖:
Attention is directed to Section 7-1.06, “Insurance,” of these Special Provisions for the
requirements and conditions relating to insurance.
Replace Section 3-1.13, ―Form FHWA-1273‖ in its entirety with:
Form FHWA-1273 is included in the Contract.
Add to Section 3-1.18, ―Contract Execution‖:
The successful bidder must sign the Contract form.
Deliver to the County of Tuolumne, Community Resources Agency at 2 South Green Street
Sonora CA 95370:
1.
2.
3.

Signed Contract form, including the attached form FHWA-1273
Contract bonds
Documents identified in section 3-1.07

The County must receive these documents before the 10th business day after the bidder receives
the contract.
The bidder's security may be forfeited for failure to execute the contract within the time specified
(Pub Contract Code §§ 10181, 10182, and 10183).

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
4 SCOPE OF WORK
Attention is directed to the provisions of Section 4, “Scope of Work,” of the Standard
Specifications and these Special Provisions for the requirements and conditions related to the
scope of work.
Add to Section 4-1.03, ―Work Description‖:
Payment for the work shall be considered as the price of various bid items shown in Exhibit A
(Bid Schedule), and paid in accordance with the Standard Specifications and these Special
Provisions, as applicable.
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The Contractor shall submit details for any proposed maintenance or construction procedures
that differ substantially from those set forth in the contract documents. The Contractor shall not
use any alternative procedures, except as authorized by an approved change order.
Replace Section 4-1.06B, ―Contractor’s Notification‖ in its entirety with:
Provide notification in writing promptly and before disturbing affected area for any of the
following:
1. Subsurface or latent physical conditions are encountered at the site differing
materially from those indicated in the contract.
2. Unknown physical conditions of an unusual nature differing materially from those
ordinarily encountered and generally recognized as included in the work provided for
in the contract are encountered at the site.
Upon written notification the Engineer will investigate the conditions, and if the Engineer
determines the conditions materially differ and cause an increase or decrease in the cost or item
required for the performance of any work under the contract, an adjustment, excluding loss of
anticipated profits, will be made and the contract modified. The Engineer will notify you of his
determination whether or not an adjustment of the contract is warranted.
You will be allowed 15 days from notification of determination to file a notice of potential claim
as allowed under Section 5-1.43, otherwise the Engineer's determination will be deemed to have
been accepted by you as correct.
The notice of potential claim must state how your position differs from the Engineer's
determination and you must provide any additional information obtained by you, including but
not limited to additional geotechnical data. Supplementary information, obtained by you
subsequent to the filing of the notice of potential claim, must be submitted to the Engineer in an
expeditious manner.
No contract adjustment which results in a benefit to you will be allowed unless you provide the
required written notice.
Any contract adjustment warranted due to differing site conditions will be made under the
provisions in Section 4-1.05.
Add to Section 4-1.13, ―Cleanup‖:
The Contractor shall leave the job site neat and presentable after each working day. All
materials, equipment, tools etc. shall be properly secured to provide public safety to nearby
building for public uses.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
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5 CONTROL OF WORK
Attention is directed to the provisions of Section 5, “Control of Work,” of the Standard
Specifications and these Special Provisions for the requirements and conditions related to the
control of work.
Add to Section 5-1.02, ―Contract Components‖:
Your subcontract and any lower tier subcontract must include the "Required Contract Provisions
Federal-Aid Construction Contracts" under Section 7-1.11 of the Standard Specifications.
Noncompliance must be corrected. Payment for subcontracted work involved will be withheld
from progress payments due, or that become due, until correction is made. Failure to comply
may result in termination of the contract.
Add to Section 5-1.03, ―Engineer’s Authority‖:
The Contractor is authorized to take direction only from the Engineer or his Designated Project
Representative(s) who shall be named by the Engineer prior to the start of work.
Add to Section 5-1.09, ―Partnering‖:
The Contractor may request the formation of a “Partnering” relationship as specified in Section
5-1.09, “Partnering,” of the Standard Specifications.
The establishment of a “Partnering” relationship is subject to approval by the Engineer and will
not change or modify the terms and conditions of the contract and will not relieve either party of
the legal requirements of the contract.
Add to Section 5-1.13A, ―Subcontracting‖:
Attention is directed to the provisions of Section 5-1.13, “Subcontracting,” of the Standard
Specifications. Attention is also directed to the provisions of Section 2, “Bidding,” and Section 3,
“Contract Award and Execution,” of the Standard Specifications and these Special Provisions.
Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner
publishes and distributes a list of contractors ineligible to perform work as a subcontractor on a
public works project. This list of debarred contractors is available from the Department of
Industrial Relations website at http://www.dir.ca.gov/dlse/debar.html.
Your subcontractors will perform the work and supply the materials they are listed for unless you
have prior written authorization to perform the work with other forces or obtain the materials
from other sources.
Notify the Engineer of any changes to the DBE participation prior to the start of the DBE
contractor‟s work.
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Replace the fifth paragraph in Section 5-1.13A, ―General‖ with:
Perform work equaling at least 50 percent of the value of the original total bid with your
employees and with equipment you own or rent, with or without operators.
Add to Section 5-1.13J, ―Prompt Progress Payment to Subcontractors‖:
A prime contractor or subcontractor shall pay any subcontractor not later than seven (7) days of
receipt of each progress payment in accordance with the provisions in Section 7108.5 of the
Business and Professions Code concerning prompt payment to subcontractors. The 7-day period
is applicable unless a longer period is agreed to in writing. Any violation of Section 7108.5 shall
subject the violating contractor or subcontractor to the penalties, sanction and other remedies of
that section. This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to the contractor or subcontractor in the
event of a dispute involving late payment or nonpayment by the prime contractor, deficient
subcontract performance, or noncompliance by a subcontractor. This provision applies to both
DBE and non-DBE subcontractors.
Add to Section 5-1.13K, ―Prompt Payment of Funds Withheld to Subcontractors‖:
The Contractor shall return all moneys withheld in retention from the subcontractor within thirty
(30) days after receiving payment for work satisfactorily complete, even if the other contract
work is not completed and has not been accepted in conformance with Section 5-1.46, “Final
Inspection and Contract Acceptance,” of the Standard Specifications. Federal law (49 CFR
26.29) requires that any delay or postponement of payment over thirty (30) days may take place
only for good cause and with the County‟s prior written approval. Any violation of this provision
shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other
remedies specified in Section 7108.5 of the Business and Professions Code. Those requirements
shall not be construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or
noncompliance by a subcontractor. This provision applies to both DBE and non-DBE prime
contractors and subcontractors.
Add to Section 5-1.16, ―Representative‖:
The Contractor shall personally supervise the work under the contract or shall designate in
writing to the County the name of its representative who shall at all times be present at the site of
the work. The authorized representative shall have full authority to direct the work and shall
receive and obey orders from the County. The Contractor shall provide the County one (1)
week‟s written notice of change to authorized representative.
Add to Section 5-1.20B, ―Permits, Licenses, Agreement, and Certifications‖:
The Contractor shall fully inform itself of and abide by the requirements of any permits and
agreements, as well as all rules, regulations, and conditions that may govern its operations in
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relation thereto, and shall conduct its operations accordingly. The Contractor shall cooperate
with inspectors and representatives of permitting agencies as necessary to confirm compliance
with permits, agreements, and agency regulations.
Attention is directed to the provisions of Section 7-1.02, “Laws,” and Section 13, “Water
Pollution Control,” of the Standard Specifications.
Any modifications to any permit or agreement between the County and permitting agencies will
be fully binding on the Contractor, and the provisions of this section shall be made a part of
every subcontract executed pursuant to this contract.
If changes to permit requirements result in an increase or decrease to the scope of work of the
project, such changes will be executed in accordance with Section 4-1.05 “Changes and Extra
Work,” of the Standard Specifications.
Add to Section 5-1.20B(1), ―General‖:
County Encroachment Permit
Prior to starting work within the County of Tuolumne‟s right-of-way, the Contractor will be
required to obtain an Encroachment Permit through the Community Resources Agency.
Encroachment permit fees are waived.
Full compensation for conforming to the requirements in this permit is included in the payment
for the bid items and no additional compensation will be allowed.
Add to Section 5-1.20B(4), ―Contractor-Property Owner Agreement‖:
The Contractor shall secure, at its own expense, any area required for plant sites, storage of
equipment or materials, or for other purposes if sufficient area is not available to it within the
project limits. Full compensation for arranging, developing and final cleanup of the site is
included in the payment for the bid items and no additional compensation will be allowed.
Add to Section 5-1.23A, ―General‖:
Within ten (10) days after executing the contract, but not less than fourteen (14) days before
materials are scheduled to be ordered or incorporated into the work, the Contractor shall submit
mix designs with supporting test data, required engineering calculations, public notifications,
traffic control plans, construction schedule, product literature, material samples, etc., as required
in the specifications and by the Engineer, for review by the County.
Shop drawings shall be submitted at least twenty-one (21) calendar days before approved
drawings will be required for the work. Longer review periods may be required for structural
components. Submitted materials, layouts, methods and equipment shall not be used in the work
until favorably reviewed by the Engineer. Shop drawings shall comply with Section 5-1.23B(2),
“Shop Drawings,” of the Standard Specifications.
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The Contractor shall submit four (4) copies of shop drawings, product literature, etc. as required
by the Engineer. Submittals will be marked as follows:
NET - No Exceptions Taken.
MCN - Make Corrections Noted – same as NET except minor corrections shall be
made by the Contractor. No re-submittal required.
AR – Revise and Resubmit – major inconsistencies or errors to be resolved or
corrected.
RR – Rejected – Resubmit – does not conform with plans or specifications.
NET and MCN are considered favorable. Favorable review will not constitute acceptance of any
responsibility for the accuracy, coordination and completeness of the shop drawings or
information presented. Accuracy, coordination, and completeness of all submittals shall be the
sole responsibility of the Contractor, including responsibility to back check comments,
corrections, and modifications.
All submittals shall be marked in the lower right hand corner of the first page in the following
format:
Submittal Number - bid item, material, specification section, and date.
Example:

Submittal 1 – Item #6, Concrete, Section 10-1.24, 1/1/2017

The Contractor shall not begin work until the required submittals have been submitted and
approved by the Engineer. If the Contractor fails to submit the necessary documentation within
the time set forth above, the County may cancel the contract, and all obligations thereunder shall
be null and void.
All materials approved by the County on the basis of manufacturer‟s data may be sampled and
tested at any time during the life of the contract. Approval of the submittals shall not relieve the
Contractor of responsibility for using material in the work which conforms to the contract
requirements. Any material not conforming to contract requirements will be subject to rejection
whether in place or not.
Add Section 5-1.23D, ―As-Built Drawings‖:
The Contractor shall maintain one (1) set of full size prints and mark thereon any deviations from
plan dimensions, elevations, or orientations, and shall submit same in good condition to the
County upon completion of the work as a condition of acceptance of the project. Marked prints
shall be updated at least once each week and shall be available to the County for review as to the
accuracy prior to developing progress payment estimates.
Replace Section 5-1.26, ―Construction Surveys‖ in its entirety with:
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5-1.26 CONSTRUCTION SURVEYS
5-1.26A General
5-1.26A(1) Summary
Section 5-1.26 includes specifications for furnishing and setting construction stakes and markers
to establish the lines and grades required for the completion of the work and as necessary for the
Engineer to check lines, grades, alignment and elevations.
You must perform construction staking as necessary to control the work. Furnish and set
construction stakes and marks with accuracy adequate to assure that the completed work
conforms to the lines, grades, and section.
5-1.26A(2) Definitions
You must follow all procedures, methods, and typical stake markings under Chapter 12,
Construction Surveys, of the Caltrans publication “Surveys Manual.” Copies of the “Survey
Manual” may be purchased from Caltrans Publications Unit 1900 Royal Oaks Drive,
Sacramento, California 95815, (916) 445-3520.
5-1.26A(3) Submittals
You must submit all computations necessary to establish the exact position of the work from
control points. All computations, survey notes, and other records necessary to accomplish the
work must be neat, legible, and accurate. Copies of such computation, notes and other records
must be furnished to the Engineer before beginning work that requires their use.
Upon completion of construction staking and before acceptance of the contract, all computations,
survey notes, and other data used to accomplish the work must be submitted to the Engineer and
will become the property of the County.
5-1.26A(4) Quality Control and Assurance
Not used.
5-1.26B MATERIALS
Not used.
5-1.26C CONSTRUCTION
Construction stakes and marks (including paint marks) must be removed from the site of work
when no longer needed.
5-1.26D PAYMENT
The County pays you for construction staking as follows:
1. A total of 90 percent of the item total over the life of the contract.
2. A total of 100 percent of the item upon submittal of final computations, notes and other
data.
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Add to Section 5-1.31, ―Job Site Appearance‖:
Contractor shall contact the Tuolumne County Solid Waste Division for the most recent State
Diversion requirements governing collection and recycling of construction waste.
Add to Section 5-1.32, ―Areas for Use‖:
The road right of way shall be used only for purposes that are necessary to perform the required
work. The Contractor shall not occupy the right of way, or allow others to occupy the right of
way, for purposes which are not necessary to perform the required work.
Personal vehicles of your employees may be parked on the traveled way or shoulders, including
sections closed to traffic, if they do not interfere with the safe passage of public traffic as
determined by the Engineer.
When no longer required restore all areas you disturb, including staging areas and temporary
construction easements areas, within the project limits to original condition.

Add between the 2nd and 3rd paragraphs of the RSS for Section 5-1.36C(3), ―Nonhighway
Facility Rearrangement‖ :
During the progress of the work under this Contract, the utility owner will relocate a utility
shown in the following table within the corresponding number of working days shown. Notify
the Engineer seven (7) working days before the site is ready for utility work. After verifying the
site is ready for utility work, the Engineer notifies the utility owner. The working days to relocate
start on the seven (7) working days after the notification date to the utility owner.
Utility Relocation and Department-Arranged Time for the Relocation
Utility
Location
Estimated Working days
Tuolumne Utility District - waterline
Permanent Relocation to the south side
2
of Kewin Mill Road

Notify Tuolumne Utility District five (5) working days before requiring the temporary line to be
tied in.
The utilities shown in the following table will not be rearranged. The utilities may interfere with
construction. If you want any of them rearranged or temporarily deactivated, make arrangements
with the utility owner, at your own expense.
Utilities Not Rearranged for Construction
Utility
Location
Pacific Gas & Electric (PG&E) - Overhead
Project Limits
AT&T - Overhead
Project Limits
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Add to Section 5-1.37, ―Maintenance and Protection‖:
Nothing in Section 5-1.37, “Maintenance and Protection,” of the Standard Specifications
providing for relief from maintenance and responsibility will be construed as relieving the
Contractor of full responsibility for making good defective work or materials found at any time
before completion of the one year maintenance warranty period.
Add to Section 5-1.46, ―Final Inspection and Contract Acceptance‖:
Upon substantial completion of the work, the Engineer shall provide a punch list to the
Contractor for items not completed as noted by the Engineer. Upon completion of all punch list
items, the Contractor shall request final inspection of the work. If work is approved as complete
(including all required forms and reports), Engineer shall proceed with recommendation of
acceptance of contract.
Add to Section 5-1.47, ―Guarantee‖:
For a period of one year after acceptance of the work, the Contractor shall be responsible for the
repair of all defects or failures occurring in the work which are, as determined by the Engineer,
due to negligence in the manufacture and/or installation of the facility, exclusive of the operation
of the facility by the County or its agents, acts of third parties, acts of God, or acts of the
common enemy.
The obligation of the Contractor under this paragraph shall be enforceable against its surety or
sureties for the Maintenance Warranty Bond under this contract, during the life of the contract
and for one year after the final acceptance of all work under the contract. The form of the bond
and surety shall be satisfactory to the County.
Replace paragraphs 9, 10, and 11 of Section 5-1.47, ―Guarantee‖ with:
The Contractor, upon notice from the Engineer, shall promptly commence and diligently
prosecute the repair of any defects or failures that develop during the one year maintenance
period. Repairs, as may be required by the Engineer, shall be made by the Contractor in such
manner as to cause the least practicable interference with the use of the facility in service. The
Contractor shall make necessary arrangements to have competent personnel and suitable
equipment available so that repairs may be commenced within 48 hours after receipt of notice
from the Engineer.
If the Contractor fails or refuses to make required repairs or replacements with due promptness
and diligence, as determined by the Engineer, the County shall have the right to make repairs and
replacements and, unless it is determined that the cost of the work is chargeable to the County or
third party, the entire cost thereof shall be paid by the Contractor and may be collected from the
Contractor or the Contractor‟s Surety(ies) or both. The Contractor will be reimbursed by force
account for any work or materials pertaining to repairs or replacements that are found to be the
responsibility of the County.
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
6 CONTROL OF MATERIALS
Attention is directed to the provisions of Section 6, “Control of Materials” of the Standard
Specifications and these Special Provisions for the requirements and conditions related to the
control of materials.
Add to Section 6-1.01, ―General‖:
Materials shall not be delivered to the site in advance and stockpiled unless specifically approved
by the Engineer.
Replace Section 6-1.03, ―Local Materials‖ in its entirety with:
Local material shall be:
1.
2.
3.
use.

Mineral material, including rock, sand, or gravel, or earth
Selected material or material procured from an established commercial source
Procured or produced from a source in the work vicinity specifically for project

Contractor is responsible for testing material from an untested local source. All testing and
results shall be approved by the Engineer before local material may be used in the project.
Contractor is responsible for complying with any and all laws, codes, ordinances and permitting
that may apply to the development and use of a local source. Full compensation for developing,
testing or otherwise utilizing a local source is included in the payment for the bid items and no
additional compensation will be allowed.
Add to Section 6-1.04, ―Buy America‖:
This project is subject to the “Buy America” requirements of the Title 23 United States Code,
Section 313.
Add to Section 6-2.01A, ―General‖:
Quality assurance consists of Quality Control (QC), which is the responsibility of the Contractor,
and County Acceptance, which is the responsibility of the County. The County‟s acceptance
does not relieve Contractor of its responsibility to provide QC.
Quality Assurance shall be in accordance with the County‟s approved Quality Assurance
Program (QAP).
Add to Section 6-2.01C, ―Authorized Materials Lists‖:
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Caltrans maintains an Approved Materials List that may be found at
http://www.dot.ca.gov/hq/esc/approved_products_list/ or a list may be obtained from the County
of Tuolumne Community Resources Agency. The Engineer shall not be precluded from
sampling and testing products on the Approved Materials List.
The Contractor shall furnish the Engineer a Certificate of Compliance from the manufacturer of
products on the Approved Materials List in conformance with the provisions in Section 6-2.03C,
“Certificates of Compliance,” of the Standard Specifications and these Special Provisions for
each material supplied.
Add to Section 6-2.03C, ―Certificates of Compliance‖:
All material, equipment, or other necessary items shall be of the quality specified and in no case
shall be less than commercial grade or quality.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
Attention is directed to the provisions of Section 7, “Legal Relations and Responsibility to the
Public,” of the Standard Specifications, these Special Provisions and other Contract Documents
for the requirements and conditions related to legal relations and responsibility to the public.
Add after the 1st sentence of the 1st paragraph of Section 7-1.02A, ―General‖:
This requirement includes, but is not limited to, applicable regulations concerning employment
of labor, protection of public and employee safety and health, environmental protection, the
protection of natural resources, fire protection, burning and non-burning requirements, permits,
fees, and similar subjects.
Add to Section 7-1.02K(2), ―Wages‖:
The general prevailing wage rates which are determined by the Director of Industrial Relations,
for the county in which the work is to be done, are available at the County of Tuolumne
Community Resources Agency and available from the California Department of Industrial
Relations‟ Internet web site at http://www.dir.ca.gov. These wage rates are not included in the
Bid book for the project. Changes, if any, to the general prevailing wage rates will be available at
the same location.
If future effective general prevailing wage rates have been predetermined, they are on file with
the California Department of Industrial Relations and apply to this contract.
Pursuant to Section 1773.2 of the Labor Code, the Contractor shall post the general prevailing
wage rates at a prominent place at the job site.
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The Contractor shall not pay less than the minimum wage rates predetermined by the U.S.
Secretary of Labor and the general prevailing wage rates determined by the Director of the
California Department of Industrial Relations pursuant to Labor Code section 1770 et seq. If
there is a difference between the minimum wage rates for similar classifications of labor, the
Contractor and subcontractors shall pay no less than the higher wage rate. The County will not
accept lower State of California wage rates not specifically included in the Federal minimum
wage determinations. This includes “helper” (or other classifications based on hours of
experience) or any other classification not appearing in the Federal wage determinations. Where
Federal wage determinations do not contain the State of California wage determinations
otherwise available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate which most closely
approximates the duties of the employees in question.
This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations. Each contractor and subcontractor must furnish certified payroll records to
the Labor Commissioner at least monthly. It is the Contractor‟s sole responsibility to evaluate
and pay the cost of complying with all labor compliance requirements under this contract and
applicable law.
Replace the 4th through 8th paragraphs of Section 7-1.02K(3), ―Certified Payroll Records
(Labor Code § 1776)‖ with:
Submit certified payroll and your signed contractor‟s acknowledgement to the Engineer.
Replace Reserved in Section 7-1.02M(2), ―Fire Protection‖ with:
Cooperate with local fire prevention authorities in eliminating hazardous fire conditions.
Obtain the phone numbers of the nearest fire suppression agency, California Department of
Forestry and Fire Protection (Cal Fire) unit headquarters, United States Forest Service (USFS)
ranger district office, and U.S. Department of Interior (USDI) BLM field office. Submit these
phone numbers to the Engineer before the start of job site activities.
Immediately report to the nearest fire suppression agency fires occurring within the project
limits.
Prevent project personnel from setting open fires that are not part of the work.
Prevent the escape of and extinguish fires caused directly or indirectly by job site activities
Park vehicles in cleared, designated parking and staging areas only.
Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of
fire danger for use in public information releases and fire protection signing: low, moderate,
high, very high, extreme. Obtain the fire danger rating daily for the project area from the nearest
Cal Fire unit headquarters, USFS ranger district office, or BLM field office.
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If a discrepancy between the fire danger ratings obtained from the nearest office of Cal Fire,
USFS, or BLM exists, you shall conduct operations according to the highest of the fire danger
ratings.
If the fire danger rating reaches very high:
1.

Falling of dead trees or snags shall be discontinued.

2.

No open burning is permitted and fires shall be extinguished.

3.

Welding shall be discontinued except in an enclosed building or within an area
cleared of flammable material for a radius of 15 feet.

4.

Blasting shall be discontinued.

5.

Smoking is allowed only in automobiles and cabs of trucks equipped with an
ashtray or in cleared areas immediately surrounded by a fire break unless
prohibited by other authority.

6.

Vehicular travel is restricted to cleared areas except in case of emergency.

If the fire danger rating reaches extreme, take the precautions specified for a very high fire
danger rating except smoking is not allowed in an area immediately surrounded by a firebreak
and work of a nature that could start a fire requires that properly equipped fire guards be
assigned to such operation for the duration of the work.
The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days
during this suspension are non–working days.
If field and weather conditions become such that the determination of the fire danger rating is
suspended, Section 7-1.02M(2) will not be enforced for the period of the suspension of the
determination of the fire danger rating.
Replace Section 7-1.05, ―Indemnification‖ with:
Wherever the words “State of California and all officers and employees” or similar references
appear, they shall be revised to read, “the County of Tuolumne and all its elected and appointed
officials, officers, agents, employees, and volunteers”.
Indemnity Agreement
The Contractor shall indemnify, defend and hold harmless the County of Tuolumne and
its elected and appointed officials, officers, agents, employees, and volunteers, including
its consultants connected with the work, as well as all property owners that have granted
construction easements to the County for this project, from all claims, suits or actions of
every kind and description, brought forth, or on account of, injuries to or death of any
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person including, but not limited to, workmen and the public, or damage to property
arising out of the Contractor‟s performance of the work under the contract, except as
otherwise provided by statute. The duty of the Contractor to indemnify and hold harmless
includes the duties as set forth in Section 2778 of the Civil Code.
The Contractor waives any and all rights to any type of express or implied indemnity
against the County, its elected and appointed officials, officers, agents, employees, and
volunteers. It is the intent of the parties that the Contractor will indemnify, defend, and
hold harmless the County, its elected and appointed officials, officers, agents, employees,
and volunteers from any and all claims, suits or actions as set forth above regardless of
the existence or degree of fault or negligence whether active or passive, primary or
secondary, on the part of the County, the Contractor, the subcontractor or employee of
any of these.
The Contractor shall indemnify, hold harmless, and defend the County of Tuolumne
against any and all actions, proceedings, penalties or claims arising out of the
Contractor‟s failure to comply with the federal immigration laws.
If such indemnification becomes necessary, the County Counsel for the County shall
have the absolute right and discretion to approve or disapprove of any and all counsel
employed to defend the County. This indemnification clause shall survive the termination
or expiration of the contract.

Replace Section 7-1.06, ―Insurance‖ with:
Wherever the words “State of California and all officers and employees” or similar references
appear, they shall be revised to read, “the County of Tuolumne and all its elected and appointed
officials, officers, agents, employees, and volunteers”.

Special Provisions
Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4

31

Insurance
Before Contractor shall commence work under this contract and before any subcontractor
shall commence work under any subcontract executed pursuant to this contract, the
Contractor shall deposit or cause subcontractor to deposit a policy or binder evidencing
each insurance required by this contract with the County.
1. General Liability Insurance Coverage: The Contractor, at its own cost and
expense, shall procure and maintain during its performance of this contract, a
policy of liability insurance issued by an insurance company acceptable to the
County and insuring the County, its elected and appointed officials, officers,
agents, employees and volunteers, as additional insured, against loss or liability
caused by or connected with the performance of this contract by the Contractor,
its agents, subcontractors, and employees in amounts as set forth.
The Contractor shall provide Employer‟s Liability Insurance in amounts not less
than:
A.
$1,000,000 for each accident for bodily injury by accident.
B.
$1,000,000 policy limit for bodily injury by disease.
C.
$1,000,000 for each employee for bodily injury by disease.
D
$100,000 for property damage.
The certificate of insurance shall show coverage limits and aggregate limit
applying to premises and operations and broad form contractual (and professional
liability).
The Contractor shall carry General Liability and Umbrella or Excess Liability
Insurance covering all operations by or on behalf of the Contractor providing
insurance for bodily injury liability and property damage liability for the
following limits and including coverage for:
A.
Premises, operations, and mobile equipment.
B.
Products and completed operations.
C.
Broad form property damage (including completed operations).
D.
Explosion, collapse, and underground hazards.
E.
Personal injury.
F.
Contractual liability.
The Contractor shall ensure that all of its subcontractors carry sufficient insurance
coverage that the Contractor deems adequate based on the size, duration, and
hazards of the subcontracted work.
The policy shall not contain the so-called “x”, “c” “u” exclusions.
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This policy of insurance shall include a provision that the insurance provided by
the policy shall be primary as to any other insurance available to the additional
insured.
Said Certificate of Insurance shall be in a form acceptable to the County. Copies
of a Certificate of Insurance form and Additional Insured Endorsement form may
be obtained from the County Administrative Officer, 2 South Green Street,
Sonora.
The limits of liability shall be at least the amounts shown in the following table:
For Each
Aggregate for Products /
General
Umbrella or Excess
Occurrence1
Completed Operation
Aggregate2
Liability3
$1,000,000
$2,000,000
$2,000,000
$5,000,000
1.
Combined single limit for bodily injury and property damage.
2.
This limit shall apply separately to the Contractor‟s work under this contract.
3.
The umbrella or excess policy shall contain a clause stating that it takes effect
(drops down) in the event the primary limits are impaired or exhausted.

2. Automobile Liability Insurance: The Contractor, at its own cost and expense,
shall procure and maintain, during its performance of this contract, insurance with
a limit of liability per occurrence of $1,000,000 for bodily injury and $100,000 for
property damage. This insurance shall cover for bodily injury and property
damage and for owned and unowned automobiles.
3. Worker‟s Compensation Insurance: The Contractor, at its own cost and
expense, shall procure and maintain during its performance of this contract, a
policy of Worker‟s Compensation issued by an insurance company acceptable to
the County for the protection of its employees, including executive, managerial
and supervisorial employees, engaged in any work required by this contract.
4. Subcontractor‟s Insurance: The Contractor shall require each subcontractor
employed by it to perform labor or furnish materials required by this contract to
procure and maintain, at subcontractor‟s own cost and expense, during the
performance of such labor or the furnishing of such materials, a policy of
Worker‟s Compensation or employer‟s liability insurance as set forth in Item 3,
above.
Cancellation of Insurance
Contractor shall provide written notice to the County at least thirty (30) days prior to
cancellation or reduction of coverage. Should any such notice be given before completion
of the work hereunder, or should any such policy be canceled before completion of said
work, the County may renew said policy or procure a new policy conforming herewith
and deduct the cost thereof from any amounts due the Contractor.
Insurance coverage in the minimum amounts set forth herein shall not be construed to
relieve the Contractor for liability in excess of such coverage, nor shall it preclude the
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County from taking such other actions as are available to it under any other provision of
this contract or otherwise in law.

Add after the first paragraph to Section 7-1.11A, ―General‖:
Use of United States –flag vessels:
The Contractor agrees –
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or
commodities pursuant to this contract, to the extent such vessels are available at fair
and reasonable rates for United States-flag commercial vessels.
(2) To furnish within 20 days following the date of loading for shipments originating
within the United States or within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy of a rated, „on-board‟
commercial ocean bill-of-lading in English for each shipment of cargo described in
paragraph (1) of this section to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National
Cargo, Office of Market Development, Maritime Administration, Washington, DC
20590.
(3) To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract.
Title VI Assurances
During the performance of this contract, the Contractor, for itself, its assignees and
successors in interest (collectively, “Contractor”) agrees as follows:
(1) Compliance with Regulations: Contractor shall comply with the regulations relative
to nondiscrimination in federally assisted programs of the Department of
Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be
amended from time to time, (“Regulations”), which are herein incorporated by
reference and made a part of this contract.
(2) Nondiscrimination: Contractor, with regard to the work performed by it during this
contract, shall not discriminate on the grounds of race, color, sex, national origin,
religion, age, or disability in the selection and retention of sub-applicants, including
procurements of materials and leases of equipment. Contractor shall not participate
either directly or indirectly in the discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when this contract covers a program set
forth in Appendix B of the Regulations.
(3) Solicitations for Subcontracts, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by Contractor
for work to be performed under a subcontract, including procurements of materials or
leases of equipment, each potential sub-applicant or supplier shall be notified by
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Contractor of the Contractor‟s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.
(4) Information and Reports: Contractor shall provide all information and reports
required by the Regulations, or directives issued pursuant thereto, and shall permit
access to its books, records, accounts, other sources of information, and its facilities
as may be determined by the County, the California Department of Transportation or
FHWA to be pertinent to ascertain compliance with such Regulations or directives.
Where any information required of Contractor is in the exclusive possession of
another who fails or refuses to furnish this information, Contractor shall so certify to
the County, the California Department of Transportation or the FHWA as
appropriate, and shall set forth what efforts Contractor has made to obtain the
information.
(5) Sanctions for Noncompliance: In the event of Contractor‟s noncompliance with the
nondiscrimination provisions of this contract, the County shall impose such contract
sanctions as it, the California Department of Transportation or the FHWA may
determine to be appropriate, including, but not limited to:
(a) withholding of payments to Contractor under this contract within a reasonable period
of time, not to exceed 90 days; and/or
(b) cancellation, termination or suspension of the contract, in whole or in part.
(6) Incorporation of Provisions: Contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.
Contractor shall take such action with respect to any subcontract or procurement as the
County, the California Department of Transportation or FHWA may direct as a means of
enforcing such provisions including sanctions for noncompliance, provided, however,
that, in the event Contractor becomes involved in, or is threatened with, litigation with a
sub-applicant or supplier as a result of such direction, Contractor may request the County
enter into such litigation to protect the interests of the County, the California Department
of Transportation enter into such litigation to protect the interests of the State, and, in
addition, Contractor may request the United States to enter into such litigation to protect
the interests of the United States.
Add to Section 7-1.11B, ―FHWA-1273‖:
Section 7-1.11B, “FHWA-1273,” of the Standard Specifications is replaced with most recent
form as provided in the Contract.
Attention is directed to Section 7-1.11C, ―Female and Minority Goals‖
Attention is directed to Section 7-1.11D, ―Training‖
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
8 PROSECUTION AND PROGRESS
Attention is directed to the provisions of Section 8, “Prosecution and Progress,” of the Standard
Specifications and these Special Provisions for the requirements and conditions related to
prosecution and progress.
Replace Section 8-1.02A, ―General‖ with:
The Contractor shall submit to the Engineer a practicable progress schedule before beginning
work and within ten (10) working days of award of the contract. Contractor shall submit an
updated schedule within two (2) working days of the Engineer‟s written request at any other
time.
The Contractor shall furnish the schedule in Microsoft Project or comparable software. The
schedule shall be submitted both electronically and printed. The schedule shall be a time-scaled
bar chart on maximum 11 x 17 inch sheet size, to include at least:
A. Project title, project number, and federal aid number, if applicable.
B. Identifications and listing in chronological order of those activities reasonably
required to complete the work, including, but not limited to, move in and other
preliminary activities, installation of each of the payment items shown on the Bid
Schedule, Exhibit “A,” project closeout and cleanup.
C. Identify (i) horizontal time frame by calendar day, (ii) duration, early start, and
completion for each activity, and (iii) critical activities.
D. Subsequent submission: Show overall percent complete, projected, actual, and
completion progress by listed activity.
The schedule shall show the order in which the Contractor proposes to carry out the work
requirements of the contract and is subject to approval by the Engineer.
Replace Section 8-1.02D, ―Payment‖ with:
Full compensation for preparing, furnishing, and updating schedules is included in the payment
for the bid items and no additional compensation is allowed.
Add to Section 8-1.03, ―Preconstruction Conference‖:
A preconstruction conference will be held at the office of the Community Resources Agency for
the purpose of discussing with the Contractor the scope of work, contract drawings,
specifications, existing conditions, materials to be ordered, equipment to be used, value
engineering possibilities, and all essential matters pertaining to the prosecution of and the
satisfactory completion of the project as required. The Contractor‟s representatives at this
conference shall include all major superintendents for the work and may include subcontractors.
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The Contractor shall submit the project schedule, public notices, and traffic control plan
submittals to the Engineer at the preconstruction conference.
Replace the first two paragraphs of Section 8-1.04, ―Job Site Activities‖ with:
The Contractor shall begin work within ten (10) calendar days after the date on the “Notice to
Proceed” issued by the Engineer. If work is not started within this period, the first working day
will be the 11th calendar day after the date on the Notice to Proceed, for purposes of Section 81.05, “Time.”
Add to Section 8-1.05, ―Time‖:
Beginning on the first working day, said work shall be diligently prosecuted to completion
before the expiration of
60 WORKING DAYS
Add to Section 8-1.06, ―Suspensions‖:
Tuolumne County is subject to highly variable climatic conditions at all times during the year.
Heavy precipitation and the rate and level of water flow through a construction worksite can
prevent or adversely affect work progress, damage work in progress, create hazardous conditions
for workers or motorists, or result in excessive water pollution during certain stages of the work.
As a result, construction projects may be subject to extended and frequent suspensions to
accommodate changing water conditions and due to weather conditions which may adversely
affect the work.
Since such suspensions and delays can reasonably be anticipated during construction, all
provisions of Section 8-1.06, “Suspensions,” of the Standard Specifications shall apply, and no
additional payment will be made for such suspensions or delays except as specifically included
therein.
Replace the third and fourth paragraphs of Section 8-1.10A, ―General‖ with:
The Contractor shall pay liquidated damages to the County of Tuolumne in the sum of three
thousand, two hundred dollars ($3,200) per day for each and every calendar day‟s delay in
finishing the work in excess of the number of working days prescribed in Section 8-1.05,
“Time,” of these Special Provisions.
Liquidated damages shall apply to the administrative costs of the County only and shall not
apply to damages that may occur as a result of the delay and third party claims.
Attention is directed to Section 8-1.13, ―Contractor’s Control Termination‖
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
9 PAYMENT
Attention is directed to the provisions of Section 9, “Payment,” of the Standard Specifications
and these Special Provisions for the requirements and conditions related to payment.
Add to Section 9-1.02A, ―General‖:
Specific provisions regarding the basis of measurement and payment for some bid items are
included in each Division listed of these Special Provisions. Measurement for items shown in
Exhibit A (Bid Schedule) shall be in accordance with the Standard Specifications, unless
otherwise noted herein.
Add to Section 9-1.03, ―Payment Scope‖:
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract
Code and Section 7108.5 of the Business and Professions Code concerning prompt payment to
subcontractors and Section 5-1.13J, “Prompt Progress Payment to Subcontractors,” of these
Special Provisions.
Replace Section 9-1.16A, ―General‖ with:
For the purpose of making progress payments pursuant to Section 9-1.16, “Progress Payments,”
of the Standard Specifications, the amount set forth for the contract items of work hereinafter
listed shall be deemed to be the maximum value of the contract item of work which will be
recognized for progress payment purposes.
After acceptance of the contract pursuant to the provisions in Section 5-1.46, “Final Inspection
and Contract Acceptance,” of the Standard Specifications and these Special Provisions, the
amount, if any, payable for a contract item of work in excess of the maximum value for progress
payment purposes hereinabove listed for the item, will be included for payment in the first
estimate made after acceptance of the contract.
The County shall pay the Contractor based on Engineer-prepared monthly progress estimates.
Each Estimate shall reflect:
1. Total work completed up to and including the 20th day of a month
2. Change order bills if:
2.1 Submitted by the 15th day of a month
2.2 Approved by the 20th day of a month
3. Amount for materials on hand
4. Amount earned for mobilization
5. Deductions
6. Withholds
7. Resolved potential claims
8. Payment adjustments
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Submit certification stating that the work complies with the QC procedures. The Engineer shall
not process a progress estimate without a signed certification.
Add to Section 9-1.1E, ―Withholds‖:
Upon the Contractor‟s request, the County will make payment of funds withheld from progress
payments, pursuant to the requirements of Public Contract Code section 22300, if the Contractor
deposits, in escrow with the County Treasurer or with a bank acceptable to the County, securities
eligible for the investment of State of California funds under Government Code section 16430 or
bank or savings and loan certificates of deposit, or interest bearing accounts, or standby letters of
credit, upon the following conditions:
a. The Contractor shall bear the expense of the County and the escrow agent, either the
County Treasurer or the bank, in connection with the escrow deposit made.
b. Securities or certificates of deposit to be placed in escrow shall be of a value at least
equivalent to the amounts of retention to be paid to the Contractor, pursuant to this
section.
c. The Contractor shall enter into an escrow agreement satisfactory to the County which
shall include provisions concerning:
1) the amount of securities to be deposited
2) the providing of powers of attorney or other documents necessary for the
transfer of the securities to be deposited
3) conversion to cash to provide funds to meet defaults by the Contractor,
including but not limited to termination of the Contractor‟s control over the
work, stop notices filed pursuant to law, assessment of liquidated damages, of
other amounts to be kept or retained under the provisions of the contract
4) decrease in value of securities on deposit
5) the termination of the escrow upon completion of the contract.
d. The Contractor shall obtain the written consent of the surety to such agreement.
Alternatively, the Contractor may request deposit of these funds directly to the escrow agent to
be invested in securities at the Contractor‟s direction, the interest on which shall be the
Contractor‟s property. Such deposit shall be subject to the above conditions a, c and d except the
reference to securities shall refer to those in which Contractor invests the funds to be deposited.
Replace Section 9-1.16F, ―Retentions‖ with:
In making progress payments, the County may retain a portion of the amount otherwise due the
Contractor. Except as otherwise provided, the amount retained by the County shall be limited to
the following:
a. Withholding of not more than five (5) percent of the total payment until thirty-five
(35) days after the Notice of Completion has been signed by Board of Supervisors
and placed on the record with the County Recorder.
b. Withholding of not more than fifty (50) percent of the value of the materials approved
for partial payment and as shown on paid invoices by the Contractor so estimated to
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have been furnished and delivered unused as aforesaid as part security for the
fulfillment of the contract by the Contractor.
No such estimate or payment shall be required to be made when, in the judgment of the
Engineer, the work is not proceeding in accordance with the provisions of the contract or when,
in his judgment, the total value of the work completed since the last estimate amounts to less
than three hundred dollars ($300.00).
When calculating progress payments, bid item prices shall be rounded down to the nearest whole
cent.
No estimate of payment shall be construed to be an acceptance of any defective work or
improper materials.
Attention is directed to Section 5-1.13K, “Prompt Payment of Funds Withheld to
Subcontractors,” of these Special Provisions.
Add to Section 9-1.17B, ―Payment Before Final Estimate‖:
Upon satisfactory completion of the entire contract, the Engineer shall recommend the
acceptance of the work to the Board of Supervisors. If the Board accepts the completed work, it
shall cause a Notice of Completion to be recorded with the County Recorder.
Retention will be retained for a period of thirty-five (35) days after the recording of the Notice of
Completion for the purpose of clearing liens filed against the work performed or materials
supplied.
Delete the third paragraph of Section 9-1.17C, ―Proposed Final Estimate‖
Replace Section 9-1.22, ―Arbitration‖ with:
A. Actions by County Upon Receipt of Claim.
1. Upon receipt of a Claim, the County shall conduct a reasonable review of the Claim and,
within a period not to exceed forty-five (45) days, shall provide the Contractor a written
statement identifying what portion of the Claim is disputed and what portion is
undisputed.
2. The County and the Contractor may, by mutual agreement, extend the time period
provided in this Section.
3. If the County needs approval from the Board of Supervisors to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion of the
Claim, and the Board does not meet within the forty-five (45) days or within the
mutually agreed to extension of time following receipt of a Claim sent by registered
mail or certified mail, return receipt requested, the County shall have up to three (3)
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days following the next duly publicly noticed meeting of the Board of Supervisors after
the forty-five (45) day period, or extension, expires to provide the Contractor a written
statement identifying the disputed portion and the undisputed portion.
B. Written Statement by County. Any payment due on an undisputed portion of the Claim shall
be processed and made within sixty (60) days after the County issues its written statement.
Failure by the County to issue a written statement shall result in the Claim being deemed
rejected in its entirety. A Claim that is denied by reason of the County‟s failure to have
responded to a Claim, or its failure to otherwise meet the time requirements of this Section,
shall not constitute an adverse finding with regard to the merits of the Claim or the
responsibility or qualifications of the Contractor.
C. Contractor‟s Dispute of Written Response. If the Contractor disputes the County‟s written
response, or if the County fails to respond to a Claim issued pursuant to this Section within
the time prescribed, the Contractor may demand in writing an informal conference to meet
and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent
by registered mail or certified mail, return receipt requested, the County shall schedule a
meet and confer conference within thirty (30) days for settlement of the dispute.
D. Written Statement by County After Meet and Confer Conference. Within ten (10) business
days following the conclusion of the meet and confer conference, if the Claim or any
portion of the Claim remains in dispute, the County shall provide the Contractor a written
statement identifying the portion of the Claim that remains in dispute and the portion that is
undisputed. Any payment due on an undisputed portion of the Claim shall be processed and
made within sixty (60) days after the County issues its written statement.
E. Nonbinding Mediation.
1. Any disputed portion of the Claim, as identified by the Contractor in writing, shall be
submitted to nonbinding mediation, with the County and the Contractor sharing the
associated costs equally. The County and Contractor shall mutually agree to a mediator
within ten (10) business days after the disputed portion of the Claim has been identified
in writing. If the parties cannot agree upon a mediator, each party shall select a mediator
and those mediators shall select a qualified neutral third party to mediate with regard to
the disputed portion of the Claim. Each party shall bear the fees and costs charged by its
respective mediator in connection with the selection of the neutral mediator.
2. Mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board
assists the parties in dispute resolution through negotiation or by issuance of an
evaluation. Any mediation utilized shall conform to the timeframes in this Section.
3. If mediation is unsuccessful, the parts of the Claim remaining in dispute shall be subject
to applicable procedures outside this Section.
4. Unless otherwise agreed to by the County and the Contractor in writing, the mediation
conducted pursuant to this Section shall excuse any further obligation under Section
20104.4 of the Public Contract Code to mediate after litigation has been commenced.
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5. The Claim resolution procedures in this Section do not preclude the County from
requiring arbitration of disputes under private arbitration or the Public Works Contract
Arbitration Program, if mediation under this Section does not resolve the parties‟
dispute.
F. Amounts Not Paid Timely. Amounts not paid in a timely manner as required by this Section
shall bear interest at 7 percent per annum.
G. Claims by Subcontractors. If a subcontractor or a lower tier subcontractor lacks legal
standing to assert a Claim against the County because privity of contract does not exist, the
Contractor may present to the County a Claim on behalf of a subcontractor or lower tier
subcontractor. A subcontractor may request in writing, either on his or her own behalf or on
behalf of a lower tier subcontractor, that the Contractor present a Claim for Work which
was performed by the subcontractor or by a lower tier subcontractor on behalf of the
subcontractor. The subcontractor requesting that the Claim be presented to the public entity
shall furnish reasonable documentation to support the Claim. Within forty-five (45) days of
receipt of this written request, the Contractor shall notify the subcontractor in writing as to
whether the Contractor presented the Claim to the County and, if the original Contractor did
not present the Claim, provide the subcontractor with a statement of the reasons for not
having done so.
H. Prompt response when needed. Whenever it appears that a prompt response is essential,
County will respond to Claims sooner than the limits prescribed above.
I. Compliance.
1. The provisions of this Section constitute a non-judicial Claim settlement procedure that,
pursuant to Section 930.2 of the Government Code, shall constitute a condition
precedent to submission of a valid Claim under the Government Code. Contractor shall
bear all costs incurred in the preparation, submission and administration of a Claim. Any
Claims presented in accordance with the Government Code must affirmatively indicate
Contractor‟s prior compliance with the Claims procedure herein and the previous
dispositions of the Claims asserted. Pursuant to Government Code section 930.2, the
one (1) year period in Government Code section 911.2 shall be reduced to one hundred
and fifty (150) days from either accrual of the cause of action, substantial completion or
termination of the contract, whichever occurs first; in all other respects, the Government
Code shall apply unchanged.
2. Failure to submit and administer Claims as required in this Section shall waive
Contractor‟s right to Claim on any specific issues not included in a timely submitted
Claim. Claim(s) or issue(s) not raised in a timely protest and timely Claim submitted
under this Section may not be asserted in any subsequent litigation, Government Code
Claim, or legal action.
3. County shall not be deemed to waive any provision under this Section, if at County‟s
sole discretion, a Claim is administered in a manner not in accord with this Section.
Waivers or modifications of this Section may only be made through a signed Change
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Order approved as to form by legal counsel for both County and Contractor; oral or
implied modifications shall be ineffective.
J. Filing of Government Code Claims. If the Contractor still remains unsatisfied and desires to
preserve his/her right to pursue the matter further, Contractor must then file a claim with
County, pursuant to Government Code section 900 et seq. or section 910 et seq.
K. Civil Action. If the Government Code claim is denied, Contractor may file an action in
court. Such action shall be subject to Public Contract Code sections 9204 or 20104.4. This
Section applies only to claims subject to Public Contract Code sections 9204 or 20104. If a
claim is not subject to Public Contract Code sections 9204 or 20104, the Contractor's right
to file a civil action shall be as otherwise provided by law. Any litigation arising out of this
Contract, whether brought under the provisions of Sections 9204 or 20104 et seq. of the
Public Contract Code or any other legal basis, including litigation involving tort claims,
shall be brought and adjudicated in Tuolumne County. Contractor hereby waives the
removal provisions of California Code of Civil Procedure section 394.
L. Claims for damages. Should either party to this Contract suffer injury or damage to person
or property because of any act or omission of the other party or of any of his/her/its
employees, agents, or others for whose acts he/she/it is legally liable, Claim shall be made,
in writing, to such other party within a reasonable time after the first observance of such
injury or damage, provided that in no case may such a Claim be filed after expiration of any
applicable statute of limitations for filing such a Claim. Claims against County that are
subject to this Section shall comply with all procedures set forth in the Government Code
concerning claims against public entities.
M. Consistency with Public Contract Code Sections 9204 and 20104 et seq. If any Claim
arising under this Contract is subject to the provisions of Public Contract Code sections
9204 or 20104 et seq., and if provisions of those sections require a procedure or procedural
element different from that established in this Contract, then the provisions of those sections
shall apply in place of the conflicting procedure or procedural element established herein.

END OF DIVISION I
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^

DIVISION II GENERAL CONSTRUCTION
10 GENERAL
Replace Reserved in section 10-1.03 with:
Diversion system must be in place before work within the creek occurs.
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The existing road crossing (steel plates and beams) will be removed by others. Provide five (5)
working days' notice before requiring removal of the existing temporary crossing span. Schedule
the removal with the Engineer. The owner of the existing crossing materials will remove the
materials and be demobilized by 10:00 am on the scheduled day. You have 10 hours from the
time the owner completes their work to re-open the road under Section 12-4.01.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
12 TEMPORARY TRAFFIC CONTROL
Replace section 12-1.04 with:
Flagging is included in the payment for traffic control system.

Add to the end of item 2 in the list in the 5th paragraph of section 12-3.33B(2):
and authorized spark arrestors

Replace the 1st paragraph of section 12-3.33C(1) with:
Use Commercial power from an existing utility company to provide power for the temporary
signal system.

Add to the end of section 12-3.33C(2):
Provide a generator to back up the commercial power.

Add to section 12-4.01:
Maintain access to driveways during all hours the road is open except during allowed road
closure times.
Provide a temporary creek crossing for public traffic and pedestrians at all times, except during
allowed road closure times.
You may completely close Kewin Mill Road for up to 10 hours, one time only for each of the
following operations:
1. Replacement of existing span
2. Removal of temporary span and backfilling of culvert
Provide 7 days notification to the Engineer before starting 10 hour closures.
During other work operations, you may close Kewin Mill Road from 10 a.m. -12 p.m. and 1 p.m.
- 3 p.m. daily, Monday thru Friday. After each closure, all accumulated traffic must pass through
the work zone before another closure is allowed.
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Add to the end of section 12-4.02C(3)(a):
Keep a minimum of 1traffic lane at least 10 feet wide open for traffic, except during allowable
road closures.

Replace section 12-6.04 with:
Payment for temporary pavement markings is included in the payment for traffic control system.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
13 WATER POLLUTION CONTROL
Add after the 2nd paragraph in section 13-2.01A:
The water pollution control program must include the following, at a minimum:
1. Temporary cover
2. Temporary fiber rolls
3. Temporary silt fence
Unit prices specified for the above items will not be adjusted regardless of the amount the
quantities increase or decrease. Section 9-1.06 does not apply.

Add to section 13:
13-12 TEMPORARY CREEK DIVERSION SYSTEM
13-12.01 GENERAL
13-12.01A Summary
Section 13-12 includes specifications for constructing, maintaining, reconstructing, removing
temporary creek diversion systems, and restoring creek bed to original condition. The temporary
diversion system is used to divert upstream water flows to allow construction in a dry or
dewatered location.
Excavate and backfill as needed.
Diversion must accommodate a flow of Q=70 CFS.
The water surface elevation (WSEL) immediately upstream of the diversion must not exceed the
elevation of the top of the highest diversion pipe.
Remove the diversion and other construction materials from the channel if WSEL exceeds the
elevation of the top of the diversion pipe or if the water surface is already at the top of the
diversion pipe and a storm is forecasted for more than 2”. Reinstall the diversion once the WSEL
subsides and with approval from the Engineer. Removal and reinstallation of the temporary
diversion is change order work.
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13-12.01B Submittals
Submit a certificate of compliance for:
1.
pipe material
2.
diversion dam materials
3.
pump systems
4.
plastic sheeting
13-12.01C Temporary Creek Diversion System Plan
Temporary Creek Diversion System Plan (TCDSP) must include:
1. Installation and removal process, including equipment, platforms for equipment, and
access locations
2. Calculations showing the basis of the sizing of piping, channels, pumps, or other
conveyances used in the TCDSP. Also calculate the discharge water flow rate and
velocity anticipated where it discharges on any erodible surface, so its conveyance
does not cause erosion within the project or at the discharge to the water body.
Temporary culverts attached to banks, walls, or other locations, must be designed to
hold the full weight of the culvert at capacity and restrain the culvert for any expected
hydraulic forces.
3. Plans showing location(s) of diversion, including layouts, cross sections, and
elevations
4. Materials proposed for use, including MSDS if applicable.
5. Operation and maintenance procedures for the TCDS.
6. Restoration plans showing before and after conditions, including photos of existing
conditions for areas disturbed during the installation, operation, and removal of the
TCDS.
7. Details of the pumping system, if used, including power source, debris handling, fish
screens, and monitoring requirements.
8. The TCDS design should demonstrate how it will comply with 13-12.03A, water
tightness and prevent seepage.
All submittals which include plans, specifications, and calculations must be sealed by a licensed
California Civil Engineer.
At least 5 days before constructing temporary creek diversion system work in the creek:
1. Submit 3 copies of your TCDSP for review. Allow 2 days for the County's review.
The Engineer provides comments and specifies the date when the review stopped if
revisions are required.
2. Change and resubmit a revised TCDSP within 2 days of receiving the Engineer's
comments. The County's review resumes when a complete TCDSP is resubmitted.
Allow 2 days for the County's second review. Note that the Engineer‟s comments
may include the regulatory agencies‟ comments as required by PLAC‟s.
3. If additional comments are provided by the Engineer, change and resubmit a revised
TCDSP within 2 days of receiving the Engineer's comments.
4. When the Engineer authorizes the TCDSP, submit an electronic copy and 4 printed
copies of the authorized TCDSP.
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13-12.02 MATERIALS
13-12.02A Gravel
Gravel must:
1. Be river run gravel obtained from a river or creek bed with gradation of 100% passing
a 3/4 inch sieve and 0% passing a 3/8 inch sieve
2. Be clean, hard, sound, durable, uniform in quality, and free of any detrimental
quantity of soft, thin, elongated or laminated pieces, disintegrated material, organic
matter, or other deleterious substances
3. Be composed entirely of particles that have no more than one fractured face
4. Have a cleanliness value of at least 85, as determined by the Cleanliness Value Test
Method for California Test No. 227
13-12.02B Impermeable Plastic Membrane
Impermeable plastic membrane must be:
1. Single ply, commercial quality, polyethylene with a minimum thickness of 10 mils
complying with ASTM D 2103. You must use stronger plastic membrane if required
as part of design to resist hydraulic forces.
2. Free of holes, punctures, tears or other defects that compromise the impermeability of
the material
3. Suitable for use as a impermeable membrane
4. Resistant to UV light, retaining a minimum grab breaking load of 70% after 500
hours under ASTM D 4355.
13-12.02C Gravel-filled Bags
Gravel-filled bags must comply with section 13-5.02G.
The 2nd paragraph of section 13-5.02G does not apply.
13-12.02D Pipes
Plastic pipe, elbows, and risers must comply with materials listed in section 61-3.01:
1. Be clean, uncoated, in good condition free of rust, paint oil dirt or other residues that
could potentially contribute to water pollution
2. Be adequately supported for planned loads
3. Use watertight joints, in accordance with section 61-2.01.
4 Be made of a material or combination of materials that are suitable for clean water
and which do not contain banned, hazardous or unlawful substances
5. Temporary pipes that are not reused on the project may conform to the following
materials;
a. PVC closed-profile wall pipe that complies with ASTM F1803
b. PVC solid wall pipe that complies with ASTM D3034, ASTM F679, AWWA
C900, AWWA C905, or ASTM D2241 and cell class 12454 defined by ASTM
D1784.
c. HDPE solid wall pipe that complies with AASHTO M 326 and ASTM F714
d. Polyethylene large-diameter-profile wall sewer and drain pipe that complies with
ASTM F894.
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13-12.02E Pumping System
Pumping system must:
1. Comply with section 74-2.02B
2. Be equipped with secondary containment
3. Be free of fuel and oil leaks
4. Meet intake screen regulatory requirements
13-12.02F Seepage Pumping System
Many temporary diversion systems experience minor seepage in the dewatered work area. If this
occurs, the water should be addressed through sump pumps at your expense, as part of the
temporary stream diversion system. Only very minor volumes of water may be addressed with
seepage pumping.
Seepage Pumping system must:
1. Comply with section 74-2.02B
2. Ensure discharge water conform with PLAC‟s or treated on site.
3. Be free of fuel and oil leaks
13-12.02G Discharge Water Energy Dissipation and Erosion Control
Discharge water from pumps, pipes, ditches, or other conveyances must have BMPs to dissipate
the flows and velocity of water discharged from the temporary diversion system if erosion would
otherwise occur.
Energy dissipation measures:
1. May be plastic sheeting, flared end sections, rubber matting, or other materials
appropriate for the design hydraulics.
2. Must be anchored, to prevent movement by expected flows.
3. Must be removed when the TCDS is removed.
13-12.03 CONSTRUCTION
13-12.03A General
Do not use motorized vehicles and equipment in areas of flowing and standing water for the
construction or removal of the temporary creek diversion system. Comply with section 13-4.03.
Remove vegetation to ground level and clear away debris.
Place temporary or permanent fill as allowed by PLACs.
Do not construct or reconstruct diversion system if the 72-hour forecasts predict a 50% or greater
chance of rain in the project area.
Stop allwork and remove all material and equipment from the creek between upstream and
downstream cofferdams if the 72-hour forecasts predict a 50% or greater chance of rain in the
project area and the predicted rainfall is estimated to produce a flow rate exceeding the design
capacity of the TCDS.
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The TCDS must be water tight to keep the work area dry for construction and prevent the
creation of pollutants. The contractor is responsible for maintaining all portions of the TCDS
and fixing leaks as soon as they are discovered.
13-12.03B Maintenance
Prevent leaks in the temporary creek diversion system. Provide seepage pumps as necessary and
keep the work area dry to prevent the creation of sediment laden water.
Repair TCDS within 24 hours after the damage occurs.
Prevent debris from entering the TCDS and/or creek.
Remove sediment deposits and debris from TCDS as needed. If removed sediment is deposited
within project limits, it must be stabilized and not subject to erosion by wind or water, in
accordance with section 19-1.01 and19-2.03 B
13-12.03C Removal
When no longer required, remove all components of temporary creek diversion system. Return
the creek bed and banks to the original condition.
Do not excavate the native creek material. Backfill ground disturbance, including holes and
depressions caused by the installation and removal of the TCDS with gravel. Maintain the
original line and grade of the creek bed.
13-12.04 PAYMENT
Not Used

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
14 ENVIRONMENTAL STEWARDSHIP
Replace the 2nd paragraph of section 14-8.02 with:
Do not operate construction equipment or run equipment engines from 7:00 p.m. to 7:00 a.m. or
on County Holidays at the job site except to:
1. Service traffic-control facilities
2. Service construction equipment
3. Complete installation of the temporary span during the 10 hour road closure.

END OF DIVISION II
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
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DIVISION III EARTHWORK AND LANDSCAPE
17 GENERAL
Add to section 17-2.03A:
Remove only trees within the grading limits, shown or approved by the Engineer.
Remove all old utility pipes, asphalt and concrete pieces from the old road that have fallen into
the creek and slurry concrete adjacent to the upstream headwall.

Replace the 4th paragraph in section 17-2.03A with:
Clear and grub vegetation only within the excavation and embankment slope lines and contour
grading lines. Staging and temporary construction easement areas can be cleared to the minimum
necessary. Obtain approval before removing trees and large shrubs outside the grading limits.

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
19 EARTHWORK
Add to section 19-1.03A:
Expect difficult excavation due to hard rock and the presence of groundwater.

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with:
Dispose of surplus material. Ensure enough material is available to complete the embankments
before disposing of it.

Replace section 19-2.04 with:
Payment for pavement removal is included in the payment for hot mix asphalt (Type A).

5.

Add #5 to the 2nd paragraph in section 19-3.01A:
Contour grading shown

Contour grading must comply with 19-2.

Add to the beginning of section 19-3.03B(1):
For locations with structure excavation (Culvert, Type D), ground or surface water is expected to
be encountered but seal course concrete is not needed.

Replace 1st sentence in the 6th paragraph in section 19-3.03B(4) with:
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If cofferdams are used, remove them completely after completing substructure construction.

Add to section 19-3.04:
Structure excavation at locations not shown as structure excavation (Culvert, Type D) and where
ground or surface water is encountered is paid for as structure excavation (Rock).

Add to section 19-4.01A(1) of the RSS:
Blasting is not allowed.
The rock is marginally rippable to non-rippable and excavation to required footing depths may
require airtools, hydraulic breakers or other means to excavate.

END OF DIVISION III
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
DIVISION V SURFACINGS AND PAVEMENTS
39 ASPHALT CONCRETE
Add to section 39-1.02A(1):
Removal of existing pavement must comply with section 19-2.

Replace the 2nd and 3rd paragraphs in section 39-2.01D with:
Payment for tack coat is included in the payment for hot mix asphalt.

Replace Reserved in section 39-2.02B(3):
The grade of asphalt binder for Type A HMA must be PG 64-16.

END OF DIVISION V
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
DIVISION VI STRUCTURES
48 TEMPORARY STRUCTURES
Replace ―Reserved‖ in section 48-6 with:
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48-7 TEMPORARY CROSSING
48-7.01 GENERAL
48-7.01A Summary
Section 48-7 includes specifications for constructing a temporary crossing to provide public and
contractor access across the creek. Provide a temporary ramp to temporary structure, if required.
Earthwork must comply with section 19.
You must design, construct, and maintain temporary crossing that:
1. Is safe and adequate
2. Provides the necessary rigidity
3. Supports the loads imposed, including any Contractor equipment
48-7.01B Definitions
Not Used.
48-7.01C Submittals
48-7.01C(1) General
Submit a certificate of compliance for each delivery of structural composite lumber used in a
temporary crossing.
Submit a letter of certification that certifies all components of the manufactured assemblies are
used in compliance with the manufacturer's recommendations.
If requested (1) submit manufacturer's data for manufactured assemblies to verify manufacturer's
recommendations or (2) perform tests demonstrating adequacy of the proposed assemblies.
Submit a letter of certification for all temporary crossing members with field welded splices. The
letter must certify that all welding and NDT, including visual inspection, comply with the
Contract and the welding standard shown on the shop drawings. The letter must be signed by an
engineer who is registered as a civil engineer in the State. Submit the letter before placing any
concrete on the temporary structure being certified.
Submit a welding certification for temporary crossing with previously welded splices. The
certification must:
1. Itemize the testing and inspection methods used
2. Include tracking and identifying documents for previously welded members
3. Be signed by an engineer who is registered as a civil engineer in the State
4. Be submitted before erecting the members
48-7.01C(2) Shop Drawings
Submit shop drawings with supporting calculations for temporary crossing.
Shop drawings and calculations must be signed by an engineer who is registered as a civil
engineer in the State.
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Submit 4 sets of temporary crossing drawings and 2 sets of design calculations. Include the
following:
1. Details of erection and removal activities.
2. Methods and sequences of erection and removal, including equipment.
3. Details for the stability of temporary crossing during all stages of erection and
removal activities.
4. Grade (E-value), species, and type of any structural composite lumber. Include
manufacturer's tabulated working stress values for the lumber.
5. Grade and material properties of any structural steel, aluminum, or reinforced
concrete used for members in the temporary crossing.
6. Design calculations including stresses and deflections in load carrying members.
7. Provisions for complying with temporary bracing requirements.
8. Welding standard used for welded members and welded connection (both shop and
field welds).
48-7.01D Quality Control and Assurance
48-7.01D(1) Welding and Nondestructive Testing
Welding must comply with AWS D1.1 or other recognized welding standard except (1) for
previously welded splices and (2) if fillet welds are used where load demands are 1,000 lb or less
per inch for each 1/8 inch of fillet weld.
Perform NDT on splices made by field welding at the job site. You may use UT or RT. Each
field weld and any repair made to a previously welded splice must be tested. You must select
locations for testing. The length of a splice weld where NDT is to be performed must be a
cumulative weld length equal to 25 percent of the original splice weld length. The cover pass
must be ground smooth at test locations. Acceptance criteria must comply with the specifications
for cyclically loaded nontubular connections subject to tensile stress in clause 6 of AWS D1.1. If
repairs are required in a portion of the weld, perform additional NDT on the repaired sections.
The NDT method chosen must be used for an entire splice evaluation, including any repairs.
For previously welded splices, you must determine and perform all necessary testing and
inspection required to certify the ability of the temporary crossing members to sustain the design
stresses.
48-7.01D(2) Design Criteria
48-7.01D(2)(a) General
The Temporary crossing must:
1. Provide a traveled way width for one – 10‟ minimum traffic lane as shown.
2. The clear span length is dependent on the contractor proposed temporary shoring
system and temporary diversion system.
3. Provide secure type K temporary railing or other approved system for railing.
4. Provide a non-slip surface for both pedestrians and equipment.
5. Not encroach into the channel or private driveways.
6. Meet all permit requirements.
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The County does not adjust payment for a Temporary Crossing with a greater clear width to
assist in your construction of the project.
48-7.01D(2)(b) Loads
Design the Temporary Crossing under latest version of the AASHTO LRFD Bridge Design
Specifications and its Amendments, with the following exceptions and modifications.
The loads for the Temporary Crossing must be combined under the load combinations specified
in the code to determine the load combinations creating the highest stresses and deflections.
For vertical loads, all factored dead loads and legal vehicles (HL-93 plus lane load) loads
combinations must be considered. Impact must be included to all vehicular loads.
The Department does not adjust payment for a Temporary Crossing with a greater vehicle load to
assist in your construction of the project. If construction loads beyond the legal vehicle (HL-93
plus lane load) are to be considered, they must be applied as in consideration of the Strength II
load combination.
For lateral loads in the longitudinal direction of the Temporary Crossing , the following
combinations of lateral loads must be considered and the bridge must be designed to the larger of
these:
1. Braking force of the applied vehicle live loads equal to 15 percent of the vehicle live
load applied at 6 foot above the deck surface of the Temporary Crossing plus Wind
Loads.
2. 25 percent of the Temporary Crossing dead load, factored by 1.0, and applied at the
center of gravity of the bridge.
For lateral loads in the transverse direction of the Temporary Crossing, the following
combinations of lateral loads must be considered and the bridge must be designed to the larger of
these:
1. The lateral load combinations listed the Caltrans‟ Falsework Manual.
2. Wind Loads.
3. 25 percent of the Temporary Crossing dead load, factored by 1.0, and applied at the
center of gravity of the bridge.
Wind loads must be applied according to the latest edition of the AASHTO LRFD Bridge Design
Specifications and the Caltrans Amendments.
48-6.01D(2)(c) Stresses, Loadings, and Deflections
The capacities of all members and connections of the Temporary Crossing must be based on
latest edition of the AASHTO LRFD Bridge Design Specifications and its Amendments with
appropriate reduction factors, with the following exceptions and modifications.
Design timber connections under the Caltrans‟ Falsework Manual.
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Expect for flexural compressive stress, structural steel members and connections may be
designed under LRFD criteria from the AISC Steel Manual.
The Temporary Crossing must be mechanically connected to its foundation. The mechanical
connections must be capable of resisting the lateral temporary structure design forces. Friction
forces developed between the Temporary Crossing and its foundations cannot not be used to
resist lateral forces and are not considered as an effective mechanical connection. The
mechanical connections must be designed to tolerate adjustments to the Temporary Crossing
during its use as a detour.
48-7.01D(2)(c)(i) Manufactured Assemblies
Do not exceed the manufacturer's recommendations for loadings and deflections on jacks,
brackets, columns, joists, and other manufactured devices.
48-7.02 MATERIALS
Not Used
48-7.03 CONSTRUCTION
48-7.03A General
Install temporary bracing as necessary to withstand all imposed loads during erection,
construction, and removal of the Temporary Crossing.
The materials used in the Temporary Crossing must be of the quality necessary to sustain the
stresses required by the Temporary crossing design.
48-7.03B Foundations
Construct the Temporary Crossing on solid footings capable of supporting the Temporary
Crossing loads. Protect footings from softening and undermining. The Engineer may order you
to verify the design soil bearing values do not exceed the soil capacity using load testing.
You may place the Temporary Crossing foundation pads before shop drawings are authorized.
The use of temporary structure piles is not permitted.
48-7.03C Removal
Remove the Temporary Crossing such that portions of the Temporary Crossing not yet removed
remain stable at all times.
Completely remove fills placed for the temporary Crossing.
Dispose of Temporary Crossing materials and work debris.
48-7.04 PAYMENT
Not used.
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
51 CONCRETE STRUCTURES
Add to section 51-1.02B:
For headwalls of culvert, concrete must contain at least 675 pounds of cementitious material per
cubic yard.

Add to section 51-1.04:
The payment for minor concrete is included in the payment for structural concrete, headwall.

END OF DIVISION VI
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
DIVISION VII DRAINAGE FACILITIES
71 EXISTING DRAINAGE FACILITIES
Add to section 71-2.01:
Removal of box culvert includes removal of the headwalls and the concreted slope within the
grading limits.

END OF DIVISION VII
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
DIVISION VIII MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION
Add to section 72-1.01:
If removal of the temporary diversion is required during the winter install temporary rock slope
protection within the excavated channel. Temporary rock slope protection must comply with
section 72-2 and the Contract for a permanent rock slope protection of the same class.

Replace the 1st paragraph of section 72-2.03A with:
Excavate for the rock slope protection, if required.
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
77 LOCAL INFRASTRUCTURE
77-1 MAINTAIN WATERLINE
77-1.01 GENERAL
Section 77-1 includes work for maintaining existing waterlines by relocating them to avoid
conflict with construction. Install a new temporary waterline in a location out of conflict during
construction.
Notify the Engineer seven (7) working days before requiring the existing waterline shutdown.
Water can be shut off once between the hours of 8 am and 2 pm.
Five (5) working days before starting construction of temporary water line submit a
plan/working drawing for approval by Tuolumne Utility District (TUD).
Submittal must include, at a minimum:
1. Restraint system.
2. Valves on each end of the pipe to facilitate quick shutdown in the event of an
emergency.
3. Protection from water and debris flows, vehicles and snow plows, tree fall, freezing,
and vandalism if the pipe needs to remain through the winter.
4. Protection from flow and debris where it crosses the creek.
5. Blow off valve location.
Temporary pipe must be a minimum of 4 inch plastic pipe or ductile iron pipe. Temporary line
must include a 2 inch blowoff (2 inch valve with a line coming off of the main) to facilitate TUD
flushing and chlorinating of the line before placing it in service.
77-1.02 MATERIALS
Existing waterline is a 6 inch asbestos cement pipe owned by Tuolumne Utility District (TUD).
A temporary bypass line was placed in January 2017 and is 4 inch PVC C900.
Plastic pipe must be PVC C900 DR18.
77-1.03 CONSTRUCTION
Field cutting and machining operations involving asbestos-cement pipe removal must be
conducted under OSHA Asbestos Construction Activities, CCR Title 8, Construction Safety
Orders (CSO), Section 1529. Do not use power-driven saws and abrasive discs for the dry
cutting or beveling of asbestos-cement pipe unless they are equipped with local exhaust
ventilation and a high efficiency particulate air (HEPA) filter dust collection system. Pressure or
"wet" tapping of asbestos-cement pipe must be positive purge, blowoff or other type that allows
pipe cuttings to be flushed from the pipe. After removal bag the removed pieces and place a tag
on it with the date, pipe size, location and give to TUD to dispose of.
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Once relocated TUD will disinfect and pressure test the line one time. If you are required to
relocate the waterline more than once disinfection and pressure test of the line are at your
expense. Coordinate the location so it is not in conflict with any construction until the permanent
line can be placed.
TUD will construct the permanent line. Provide 2 weeks' notice before requiring installation.
You must coordinate with TUD under section 5-1.36C(3).
77-1.04 PAYMENT
Not Used

END OF DIVISION VIII
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
DIVISION XI MATERIALS
90 CONCRETE
Add to section 90-1.02I(2)(a):
For concrete at headwalls of culvert, the mortar strength of the fine aggregate relative to the
mortar strength of Ottawa sand must be a minimum of 100 percent under California Test 515.

Add to section 90-1.02I(2)(b):
Concrete at headwalls of culvert is exposed to deicing chemicals.

Add to section 90-1.02H:
For concrete at headwalls of culvert, the ratio of the quantity of free water to the quantity of
cementitious material must not exceed 0.40.

END OF DIVISION XI
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^
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PROPOSAL
Kewin Mill Road Emergency Storm Damage Repair
Contract No. 1715-4
NAME OF BIDDER:
BUSINESS MAILING ADDRESS:

G

CITY, STATE, ZIP:

CITY, STATE, ZIP:
TELEPHONE:

(

)

FAX:

(

IN

BUSINESS STREET ADDRESS:

)

Contractor License No.:

Year established

DIR Registration Number
Estimated yearly
contracts

D
D

E-mail address:

FO
R

BI

The work to be done and referred to herein is for the Kewin Mill Road Emergency Storm Damage
Repair, Contract No. 1715-4 located in Tuolumne County, State of California, and shall be
constructed in accordance with the Contract Documents, which require the payment of State of
California General Prevailing Wage Rates and the Federal Minimum Wage Rates, whichever are
greater, including:
The Notice to Bidders, Special Provisions, Construction Plans and Contract entitled “Kewin
Mill Road Emergency Storm Damage Repair, Contract No. 1715-4”, including any
addenda thereto annexed hereto, the Stage of California Department of Transportation
Standard Specifications and Standard Plans (Caltrans), dated 2015, and the Labor Surcharge
and Equipment Rental Rates in effect on the date the work is accomplished.

T

Bids are to be submitted for the entire work. The amount of the bid, for comparison purposes, will
be the total of all items.

N

O

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for
each lump sum item a total for the item, all in clearly legible figures in the respective spaces
provided for that purpose. In the case of unit basis items, the amount set forth under the “Item Total”
column shall be the product of the unit price bid and the estimated quantity for the item.
In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit
price shall prevail, except as provided in (a) or (b) as follows:
(a)

If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item total column,
then the amount set forth in the item total column for the item shall prevail
and shall be divided by the estimated quantity for the item and the price thus
obtained shall be the unit price;
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(b)

(Decimal Errors) If the product of the entered unit price and the estimated
quantity is exactly off by a factor of ten, one hundred, etc., or one-tenth, or
one hundredth, etc. from the entered total, the discrepancy will be resolved by
using the entered unit price or item total, whichever most closely
approximates percentage wise the unit price or item total in the County of
Tuolumne‟s estimate of cost.

IN

G

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid
may be deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise
unclear, or is omitted, the bid may be deemed irregular unless the project being bid has only a single
item and a clear, readable total bid is provided.

D
D

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in
establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums
will be interpreted according to the number of digits and, if applicable, decimal placement. Cents
symbols also have no significance in establishing any unit price or item total since all figures are
assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on lump sum items
shall be item totals only; if any unit price for a lump sum item is included in a bid and it differs from
the item total, the item total shall prevail.

FO
R

BI

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as
to cover every omission, inconsistency, error or other irregularity which may occur in a bid. Any
situation not specifically provided for will be determined in the discretion of the County of
Tuolumne, and that discretion will be exercised in the manner deemed by the County of Tuolumne
to best protect the public interest in the prompt and economical completion of the work. The
decision of the County of Tuolumne respecting the amount of a bid, or the existence or treatment of
an irregularity in a bid, shall be final.

O

T

If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish
the bonds in the amounts required by the Contract Documents, with surety satisfactory to the County
of Tuolumne, within ten (10) days, not including Saturdays, Sundays and legal holidays, after the
bidder has received notice from the County of Tuolumne that the contract has been awarded, the
County of Tuolumne may, at its option, determine that the bidder has abandoned the contract, and
thereupon this proposal and the acceptance thereof shall be null and void and the forfeiture of such
security accompanying this proposal shall operate and the same shall be the property of the County
of Tuolumne.

N

The undersigned, as bidder, declares that the only person or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any other
person, firm or corporation; that he has carefully examined the location of the proposed work, the
attached proposed form of contract, and the plans therein referred to; and he proposes, and agrees if
this proposal is accepted, that he will contract with the County of Tuolumne, in the form of the copy
of the contract attached hereto, to provide all necessary machinery, tools, apparatus and other means
of construction, and to do all the work and furnish all the materials specified in the contract, in the
manner and time therein prescribed, and according to the requirements of the Engineer as therein set
forth, and that he will take in full payment therefor the following prices, to wit:
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EXHIBIT A
BID SCHEDULE
Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4
TOTAL
QUANTITY

UNIT

1

999990

Mobilization

1

LS

2

066999

Construction Staking

1

LS

3

120090

Construction Area Signs

1

LS

4

120100

Traffic Control System

1

5

120101

Temporary Crossing

1

6

120182

Portable Delineator

35

7

128601

Temporary Signal System

8

129000

Temporary Railing (Type K)

9

130100

10

130200

Job Site Management
Prepare Water Pollution
Control Plan

11

130570

Temporary Cover

1,000

SQYD

12

130600

Temporary Diversion System

1

LS

13

130640

Temporary Fiber Roll

340

LF

14

130680

Temporary Silt Fence

340

LF

130710

Temporary Construction
Entrance

1

EA

130900

Temporary Concrete Washout

1

LS

170103

1

LS

192028

Clearing and Grubbing (LS)
Structure Excavation (Culvert,
Type D)

363

CY

192035

Structure Excavation (Rock)

33

CY

196

CY

210250

Structure Backfill (Culvert)
Erosion Control (Bonded Fiber
Matrix)

450

SQYD

22

260203

Class 2 Aggregate Base (CY)

25

CY

23

390132

Hot Mix Asphalt (Type A)

25

TON

15
16
17
(F)

19

(F)

20

(F)

193004

N

O

21

T

18

UNIT
COST

AMOUNT

G

DESCRIPTION

IN

ITEM
CODE

LS
LS

D
D

EA

1

LS

120

LF

1

LS

1

LS

BI

(P) (F)
ITEM
(Note 1)

FO
R

ITEM
NO.

24

(F)

510092

Structural Concrete, Headwall

27

CY

24A

(F)

510092

Structural Concrete, Headwall

27

CY

25

(F)

520101

Bar Reinforcing Steel

3032

LB

25A

(F)

520101

Bar Reinforcing Steel

3032

LB

Continued on next page
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27

665062

27A

665062

28

710906

29

723088

29A

723088

30

729011

Rock Slope Protection (150 lb,
Class III, Method B)(CY)
Rock Slope Protection Fabric
(Class 8)

31

771000

Maintain Waterline

1

32

839521

64

33

840656

Cable Railing
Paint Traffic Strip (2-Coat)
Edge and Center Lines

TOTAL COST (BASE BID)
(Note 1) P- Denotes Partial Pay; F- Denotes Final Pay;

LS

35

LF

35

LF

1

EA

20

CY

13

CY

32

SQYD
LS
LF

D
D

Remove Box Culvert
Temporary Rock Slope
Protection (150 lb, Class III,
Method B)(CY)

1

G

568053

IN

Salvage Existing Plate
Crossing
72” Corrugated Steel Pipe
(.138” Thick)
72” Corrugated Steel Pipe
(.138” Thick)

26

220

LF

N

O

T

FO
R

BI

Award will be based on the lowest responsive bidder and will be made at the discretion of the County subject to the availability of
funds. Bids that are mathematically and/or materially unbalanced may be disqualified at the discretion of the County.
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G

Bid
Item
Number

Description of Work

Value of
Work

N

O

T

FO
R

BI

D
D

IN

DBE

Name, Location &
Contractor’s License
Number

DIR
registration
number.

LIST OF SUBCONTRACTORS
Failure to list all subcontracts greater than 1/2 of 1% of the contract amount is subject to
penalties of up to 10% of the subcontract amount & may also be grounds for disciplinary action
by the Contractors State License Board. Any changes in subcontractors must be approved by the
Engineer in advance.

Note: DBE credit, if claimed, is based upon the amount actually paid to subcontractor or DBE.
See Section 2-1.12 of the Special Provisions for details.
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The bidder‟s execution and endorsement on the signature portion of the proposal shall also constitute an endorsement and execution of
the following certifications which are a part of this document:

G

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION
The following certification is required by the Equal Opportunity Regulations of the Secretary of
Labor (41 CFR 60-1.7(b)(1)), and shall be submitted by bidders and proposed subcontractors only in
connection with contracts and subcontracts which are subject to the equal opportunity clause.
Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41
CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt).

IN

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

BI

D
D

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that
41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor submits
a report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of
Labor.

Signature:

SMALL BUSINESS STATUS

O

T

Date:

FO
R

The bidder_________________________________________________________________,
proposed subcontractor
_______________________________________________,
hereby certifies that he has ___ ,
has not
, participated in a previous contract or
subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925,
11114, or 11246, and that, where required, he has filed with the Joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Government contracting
or administering agency, or the former President‟s Committee on Equal Employment
Opportunity, all reports due under the applicable filling requirements..

N

This small business questionnaire is included for statistical reporting only, and your answer neither
affects your bid on this contract, nor will it be cause for penalty.
Are you certified as a “Small Business” by the Office of Small Business of the Department of
General Services of the State of California?
Please check one of the following:

yes____
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PUBLIC CONTRACT CODE
These Statements and Questionnaire are part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of these Statements and Questionnaire. Bidders are cautioned that making a false certification may subject the
certifier to criminal prosecution.

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT
In conformance with Public Contract Code section 10285.1 (Chapter 376, Stats. 1985), the bidder
hereby declares under penalty of perjury that the bidder
,

has not

,

G

has

D
D

IN

been convicted within the preceding three (3) years of any offenses referred to in that section,
including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any
state or federal antitrust law in connection with the bidding upon, award of, or performance of, any
public works contract, as defined in Public Contract Code section 1101, with any public entity, as
defined in Public Contract Code section 1100, including the Regents of the University of California
or the Trustees of the California State University. The term “bidder” is understood to include any
partner, member, officer, director, responsible managing officer, or responsible managing employee
thereof, as referred to in Section 10285.1.

BI

The bidder shall place a check mark after “has” or “has not” in one of the blank spaces provided.
The above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Statement. Bidders are cautioned that making false certification
may subject the certifier to criminal prosecution.

FO
R

“I declare under penalty of perjury under the laws of the State of California that the statement made
in the foregoing statement is true and correct.”
Date

Signature

T

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE
In accordance with Public Contract Code section 10162, the bidder shall complete, under penalty of
perjury, the following questionnaire:

N

O

Has the bidder, any officer of the bidder, or any employee of the bidder who has a
proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented
from bidding on, or completing a federal, state, or local government project because of a
violation of law or a safety regulation?

Yes

No

If the answer is yes, explain the circumstances in the following space:
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PUBLIC CONTRACT SECTION 10232 STATEMENT
In conformance with Public Contract Code section 10232, the Contractor, hereby states under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the Contractor within the immediately preceding two year
period because of the Contractor‟s failure to comply with an order of a federal court which orders
the Contractor to comply with an order of the National Labor Relations Board.

IN

G

NONCOLLUSION DECLARATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

This Noncollusion Declaration is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute
signature of this Noncollusion Declaration. Bidders are cautioned that making a false certification may subject the certifier to criminal
prosecution.

D
D

To the County of Tuolumne:
The undersigned declares:

BI

I am the __________________________________ of __________________________________,
the party making the foregoing bid.

T

FO
R

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder
has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The
bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or
anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid
price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price,
or of that of any other bidder. All statements contained in the bid are true. The bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive
or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

N

O

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents
that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.
I declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct and that this declaration is executed on __________________________________ [date],
at __________________________________ [city], ________________________________ [state].

Signature
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION
Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish to
bid on, be listed in a bid proposal, or enter into a contract to perform public work must be registered
with the Department of Industrial Relations. See http://www.dir.ca.gov/PublicWorks/PublicWorks.html for additional information.

G

No contract will be entered into without proof of the contractor‟s and subcontractors‟ current
registration with the Department of Industrial Relations to perform public work.

IN

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations.

D
D

Name of Bidder:
DIR Registration Number:
Bidder further acknowledges:

Bidder shall maintain a current DIR registration for the duration of the project.

BI

1.

FO
R

2.
Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its
contract with subcontractors and ensure that all subcontractors are registered at the time of bid
submittal and maintain registration status for the duration of the project.
3.
Failure to submit this form or comply with any of the above requirements may result in a
finding that the bid is non-responsive.
Signature:

T

Name and Title:

N

O

Dated:
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NONLOBBYING CERTIFICATION FOR FEDERAL AID CONTRACTS
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his
or her knowledge and belief, that:

IN

G

(l)
No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of any federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any federal contract,
the making of any federal grant, the making of any federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any federal contract, grant, loan, or cooperative agreement.

D
D

(2)
If any funds other than federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure of
Lobbying Activities,” in accordance with its instructions.

FO
R

BI

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

N

O

T

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such sub recipients shall certify and disclose accordingly.
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DISCLOSURE OF LOBBYING ACTIVITIES

N

O

T

FO
R

BI

D
D

IN

G

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

Standard Form LLL Rev. 04-28-06
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES
This disclosure form shall be completed by the reporting entity, whether subawardee or prime federal recipient, at the initiation or
receipt of covered federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352. The filing of a form
is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in
connection with a covered federal action. Attach a continuation sheet for additional information if the space on the form is inadequate.
Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by
the Office of Management and Budget for additional information.

O

T

FO
R

BI

D
D

IN

G

1.
Identify the type of covered federal action for which lobbying activity is and/or has been secured to influence, the outcome
of a covered federal action.
2.
Identify the status of the covered federal action.
3.
Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously
submitted report by this reporting entity for this covered federal action.
4.
Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District if known. Check
the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient. Identify the
tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but are not limited to subcontracts,
subgrants and contract awards under grants.
5.
If the organization filing the report in Item 4 checks “Subawardee” then enter the full name, address, city, State and zip code
of the prime federal recipient. Include Congressional District, if known.
6.
Enter the name of the federal agency making the award or loan commitment. Include at least one organization level below
agency name, if known. For example, Department of Transportation, United States Coast Guard.
7.
Enter the federal program name or description for the covered federal action (item 1). If known, enter the full Catalog of
Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8.
Enter the most appropriate federal identifying number available for the federal action identification in item 1 (e.g., Request
for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number,
the application/proposal control number assigned by the federal agency). Include prefixes, e.g., “RFP-DE-90-001.”
9.
For a covered federal action where there has been an award or loan commitment by the Federal agency, enter the federal
amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10.
(a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity identified in
item 4 to influenced the covered federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter Last Name,
First Name and Middle Initial (Ml).
11.
Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying
entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is
a material change report, enter the cumulative amount of payment made or planned to be made.
12.
Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the
nature and value of the in-kind payment.
13.
Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14.
Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and
the date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact with federal
officials. Identify the federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were
contacted.
15.
Check whether or not a continuation sheet(s) is attached.
16.
The certifying official shall sign and date the form, print his/her name title and telephone number.

N

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for
reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the
collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046),
Washington, D.C. 20503.
SF-LLL-Instructions Rev. 06-04-90
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Exhibit 15-G Construction Contract DBE Commitment
1. Local Agency:

2. Contract DBE
Goal:

County of Tuolumne

3. Project Description:
4. Project Location:

Kewin Mill Road Emergency Storm Damage Repair
Cedar Ridge, CA
6. Prime Certified
DBE: 

5. Bidder's Name:

7. Bid Amount:

12. DBE
Certification
Number

13. DBE Contact Information
(Must be certified on the date bids are
opened)

14. DBE
Dollar
Amount

BI

D
D

11. Description of Work, Service, or
Materials Supplied

G

9. Total Number of ALL ubcontractors:

IN

8. Total Dollar Amount for ALL Subcontractors:
10. Bid Item
Number

12.2 %

FO
R

Local Agency to Complete this Section
21. Local Agency Contract
Number:
22. Federal-Aid Project Number:

1715-4

TLTLC02

$
15. TOTAL CLAIMED DBE
PARTICIPATION
%

23. Bid Opening Date:

T

24. Contract Award Date:

O

Local Agency certifies that all DBE certifications are valid and
information on this form is complete and accurate.

N

25. Local Agency Representative's Signature
27. Local Agency Representative's Name
29. Local Agency Representative's Title

IMPORTANT: Identify all DBE firms being claimed
for credit, regardless of tier. Names of the First Tier
DBE Subcontractors and their respective item(s) of
work listed above must be consistent, where applicable
with the names and items of the work in the
"Subcontractor List" submitted with your bid. Written
confirmation of each listed DBE is required.

26. Date

16. Preparer's Signature

17. Date

28. Phone

18. Preparer's Name

19. Phone

20. Preparer's Title

DISTRIBUTION: 1. Original – Local Agency
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract execution may
result in de-obligation of federal funds on contract. Include additional copy with award package.
ADA Notice:
For individuals with sensory disabilities, this document is available in alternate formats. For information call
(916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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INSTRUCTIONS - CONSTRUCTION CONTRACTS DBE COMMITMENT
CONTRACTOR SECTION

FO
R

BI

D
D

IN

G

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.
3. Project Location - Enter the project location as it appears on the project advertisement.
4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).
5. Bidder’s Name - Enter the contractor‟s firm name.
6. Prime Certified DBE - Check box if prime contractor is a certified DBE.
7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.
8. Total Dollar Amount for ALL Subcontractors – Enter the total dollar amount for all subcontracted contractors.
SUM = (DBEs + all Non-DBEs). Do not include the prime contractor information in this count.
9. Total number of ALL subcontractors – Enter the total number of all subcontracted contractors. SUM = (DBEs + all
Non-DBEs). Do not include the prime contractor information in this count.
10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.
11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBEs including work performed by the prime contractor‟s own forces, if
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.
12. DBE Certification Number - Enter the DBE‟s Certification Identification Number. All DBEs must be certified on
the date bids are opened.
13. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors.
Also, enter the prime contractor‟s name and phone number, if the prime is a DBE.
14. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided.
Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.
15. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column.
%: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid
Amount”). If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith Effort
(GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).
16. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor‟s firm must
sign their name.
17. Date - Enter the date the DBE commitment form is signed by the contractor‟s preparer.
18. Preparer’s Name - Enter the name of the person preparing and signing the contractor‟s DBE commitment form.
19. Phone - Enter the area code and phone number of the person signing the contractor‟s DBE commitment form.
20. Preparer’s Title - Enter the position/title of the person signing the contractor‟s DBE commitment form.

T

LOCAL AGENCY SECTION

N

O

21. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
22. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
23. Bid Opening Date - Enter the date contract bids were opened.
24. Contract Award Date - Enter the date the contract was executed.
25. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency
must sign their name to certify that the information in this and the Contractor Section of this form is complete and
accurate.
26. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.
27. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
contractor‟s DBE commitment form.
28. Phone - Enter the area code and phone number of the person signing the contractor‟s DBE commitment form.
29. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
contractor‟s DBE commitment form.
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Exhibit 15-H DBE Information —Good Faith Efforts
DBE Information - Good Faith Efforts

Federal-aid Project No.

TLTLC02

Bid Opening Date ___________________

G

The County of Tuolumne established a Disadvantaged Business Enterprise (DBE) goal of 12.2 % for
this project. The information provided herein shows that a good faith effort was made.

D
D

IN

Lowest, second lowest and third lowest bidders shall submit the following information to document
adequate good faith efforts. Bidders should submit the following information even if the “Local Agency
Bidder DBE Commitment” form indicates that the bidder has met the DBE goal. This will protect the
bidder‟s eligibility for award of the contract if the administering agency determines that the bidder failed
to meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the bidder
made a mathematical error.
Submittal of only the “Local Agency Bidder DBE Commitment” form may not provide sufficient
documentation to demonstrate that adequate good faith efforts were made.

BI

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special
Provisions:

FO
R

A.
The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of publication):
Publications
Dates of Advertisement
_________________________________________________________________
_________________________________________________________________
_________________________________________________________________

O

T

B.
The names and dates of written notices sent to certified DBEs soliciting bids for this project
and the dates and methods used for following up initial solicitations to determine with certainty
whether the DBEs were interested (please attach copies of solicitations, telephone records, fax
confirmations, etc.):

N

Names of DBEs Solicited

Date of Initial
Solicitation

Follow Up Methods and Dates

___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________

Proposal
Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4

73

C.
The items of work which the bidder made available to DBE firms including, where
appropriate, any breaking down of the contract work items (including those items normally
performed by the bidder with its own forces) into economically feasible units to facilitate DBE
participation. It is the bidder's responsibility to demonstrate that sufficient work to facilitate DBE
participation was made available to DBE firms.
Bidder Normally
Performs Item
(Y/N)

Breakdown of
Items

Amount
($)

Percentage
Of
Contract

G

Items of Work

D
D

IN

_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
D.
The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms
involved), and the price difference for each DBE if the selected firm is not a DBE:

FO
R

BI

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's
rejection of the DBEs:
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
Names, addresses and phone numbers of firms selected for the work above:
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________

N

O

T

E.
Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and
any technical assistance or information related to the plans, specifications and requirements for the
work which was provided to DBEs:
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
F.
Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials
or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases
or leases from the prime contractor or its affiliate:
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
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______________________________________________________________________________
The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any responses
received, i.e., lists, Internet page download, etc.):
Name of Agency/Organization

Method/Date of Contact

Results

G

_________________________________________________________________________________
_________________________________________________________________________________

D
D

IN

H.
Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary):
______________________________________________________________________________
______________________________________________________________________________

N

O

T

FO
R
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NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.
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ADDENDA ACKNOWLEDGMENT
This Proposal is submitted with respect to the changes to the contract included in addenda number/s:
Addendum No. _________________ Bidder‟s Initials ___________
Addendum No. _________________ Bidder‟s Initials ___________
Addendum No. _________________ Bidder‟s Initials ___________

G

Fill in addenda numbers if addenda have been received and insert, in this proposal, any Engineer‟s
Estimate sheets that were received as part of the addenda.
SECURITY

IN

Accompanying this proposal is:

D
D

INSERT THE AMOUNT AND THE WORDS “CASH”, “CASHIER‟S CHECK”, “CERTIFIED CHECK” OR
“BIDDER‟S BOND”

in the amount equal to at least ten (10) percent of the total of the bid.

DEBARMENT AND SUSPENSION CERTIFICATION
Title 49, Code of Federal Regulations, Part 29





Is not currently under suspension, debarment, voluntarily exclusion. or determined
ineligibility by any federal agency;
Has not been suspended, debarred, voluntarily excluded or determined ineligible by any
federal agency within the past 3 years;
Does not have a proposed debarment pending; and
Has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past 3
years.

FO
R



BI

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person
associated therewith in the capacity of owner, partner, director, officer, and manager:

O

T

If there are any exceptions to this certification, insert the exceptions in the following space.

N

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating
agency, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Certification.
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LIST OF PRINCIPALS
The names of all persons interested in the foregoing proposal as principals are as follows:

G

IMPORTANT NOTICE. If bidder or other interested person is corporation, state legal name of corporation, also names of the
president, secretary, treasurer, and manager thereof; if a co-partnership, state true name of firm, also names of all individual copartners
composing firm; if bidder or other interested person is an individual, state first and last names in full.

D
D

IN

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California, that the foregoing
questionnaire and statements of Public Contract Code sections 10162, 10232 and 102851.1 are true and correct and that the bidder has
complied with the requirements of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of
the California Administrative Code). By my signature on this proposal I further certify, under the penalty of perjury under the laws of
the State of California and the United States of America, that the Noncollusion Declaration required by Title 23 United States Code,
Section 112 and Public Contract Code section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension
Certification are true and correct.
The Contractor‟s license number and expiration date are stated under penalty of perjury.
Licensed in accordance with an act providing for the registration of contractors:

Exp. Date:

Print Name and Title of Bidder
Date

Signature of Bidder

Place of Business

FO
R

Business Address

Classifications:

BI

License No.:

N

O

T

Place of Residence
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N

O

T
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G

This page left blank intentionally.
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COUNTY OF TUOLUMNE
BIDDER’S BOND
Bond No.

IN

G

We,
as Principal
and
as Surety are bound unto the
County of Tuolumne, hereafter referred to as “Obligee”, in the penal sum of ten (10) percent of the
total amount of the bid of the Principal submitted to the Obligee for the work described below, for
the payment of which sum we bind ourselves, jointly and severally,
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:
WHEREAS, the Principal is submitted to the Obligee, for:

D
D

Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4

BI

for which bids are to be opened at
on
.
NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner
required under the Specifications, after the prescribed forms are presented to him for signature,
enters into a written contract, in the prescribed form, in accordance with the bid, and files three
bonds with the Obligee, one to guarantee faithful performance of the contract, second to guarantee
payment for labor and materials as provided by law, and third to be a maintenance warranty bond,
then this obligation shall be null and void; otherwise, it shall remain in full force.

, 20

Principal
Surety
Attorney-in-Fact

N

O

T

Date:

FO
R

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety
shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney‟s fee to be
fixed by the court.
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CERTIFICATE OF ACKNOWLEDGEMENT
A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.
State of California
County of
On

before me,

,

G

(here insert the name and title of the officer)
personally appeared

IN

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the
instrument.

D
D

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and
correct.
WITNESS my hand and official seal.
Signature

N

O

T

FO
R

BI

(Seal)
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COUNTY OF TUOLUMNE
COMMUNITY RESOURCES AGENCY
CONTRACT
Kewin Mill Road Emergency Storm Damage Repair
Contract No. 1715-4
This Contract (“Contract”) is made and entered into by and between the County of Tuolumne
(“County”) and _____________________________________________________________,
(“Contractor”) as of the date it is approved by the Board of Supervisors.
ARTICLE I. - WITNESSETH, that for and in consideration of the payments and agreements
hereinafter mentioned, to be made and performed by the County, and under the conditions expressed
in the three bonds, bearing even date with these presents, and hereunto annexed, the Contractor
agrees with the County, at his own proper cost and expense, to do all the work and furnish all the
materials, except such as may be mentioned in the specifications to be furnished by County,
necessary to construct and complete in good and workmanlike manner and to the satisfaction of the
County of Tuolumne, the work described in the Special Provisions and the project plans described
below, including any addenda thereto, and also in accordance with the State of California
Department of Transportation Standard Plans, dated 2015, the Standard Specifications, dated 2015,
and the Labor Surcharge and Equipment Rental Rates in effect on the date the work was
accomplished, which said Special Provisions, project plans, Standard Plans, Standard Specifications,
and Labor Surcharge and Equipment Rental Rates are hereby specially referred to and by such
reference made a part hereof.
The Special Provisions for the work to be done are titled:
State of California; County of Tuolumne; Community Resources Agency
Notice to Bidders, Special Provisions, Proposal, and Contract (Bid Book)
Kewin Mill Road Emergency Storm Damage Repair
Contract No. 1715-4
The project plans for the work to be done are titled:
County of Tuolumne Community Resources Agency
Kewin Mill Road Emergency Storm Damage Repair
Contract No. 1715-4
ARTICLE II. - The County hereby promises and agrees with the Contractor to employ and does
hereby employ, the Contractor to provide the materials and to do the work according to the terms
and conditions herein contained and referred to for the prices hereinafter set forth and hereby
contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the
said parties for themselves, their heirs, executors, administrators, successors, and assigns, do hereby
agree to the full performance of the covenants herein contained.
ARTICLE III. - The State of California general prevailing wages appearing in the bid documents are
hereby made a part of this Contract. It is further expressly agreed by and between the parties hereto
that should there be any conflict between the terms of this instrument and the bid or proposal of the
Contractor, then this instrument shall control and nothing herein shall be considered as an
acceptance of the terms of the proposal conflicting herewith.
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ARTICLE IV. - By my signature hereunder, as Contractor, I certify that I am aware of the provisions
of Section 3700 of the Labor Code, which require every employer to be insured against liability for
worker‟s compensation or to undertake self-insurance in accordance with the provisions before
commencing the performance of the work of this Contract.
ARTICLE V. - The Contractor agrees to receive and accept the following prices as full
compensation for furnishing all materials and for doing all the work contemplated and embraced in
this Contract; also for all loss or damage, arising out of the nature of the work aforesaid, or from the
action of the elements, or from any unforeseen difficulties or obstructions which may arise or be
encountered in the prosecution of the work until its acceptance by the County of Tuolumne, and for
all risks of every description connected with the work, also for all expenses incurred by or in
consequence of the suspension or discontinuance of work and for well and faithfully completing the
work, and the whole thereof, in the manner and according to the plans and specifications, and the
requirements of the Engineer under them, to wit: See attached EXHIBIT “A”.
ARTICLE VI. – In the event of the legal action to enforce this Contract, venue shall be in Tuolumne
County.
ARTICLE VII. – In the event of the legal action to enforce this Contract, the prevailing party shall
be entitled to reasonable attorney‟s fees.
//signatures follow on next page//
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands the year and
date first above written.
STATE OF CALIFORNIA
COUNTY OF TUOLUMNE
BOARD OF SUPERVISORS

Sherri Brennan, Chair Board of Supervisors

CONTRACTOR‟S REPRESENTATIVES

Date

Legal Name of Corporation

ATTEST:

______________________________________
Alicia Jamar, Chief Deputy Board Clerk

APPROVED AS TO FORM:
COUNTY OF TUOLUMNE

By
Deputy County Counsel

President, Chairman or Vice-President

Date

Date

Secretary, Treasurer or Chief Financial Officer Date
Licensed in accordance with an act providing for the
registration of Contractors, License No.
Federal Employer Identification Number
Note: Contract shall be signed by two officers of the
corporation as shown.
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COUNTY OF TUOLUMNE
COMMUNITY RESOURCES AGENCY
PERFORMANCE BOND
(To Accompany Contract)
Bond No.
WHEREAS, the County of Tuolumne, acting by and through the Community Resources Agency, has awarded to Contractor
_____________________________________________, hereafter designated as the “Contractor”, a contract for the work described as
follows:

Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4
AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, guaranteeing the faithful performance
thereof:
NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the County of Tuolumne in the sum of
______________________________________________ dollars ($__________________), to be paid to said County or its certain
attorney, its successors and assigns: for which payment, well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors or assigns, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH,
That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by,
and well and truly keep and perform the covenants, conditions and agreements in the foregoing contract and any alteration thereof
made as therein provided, on his or their part to be kept and performed at the time and in the manner therein specified, and in all
respects according to their intent and meaning, and shall indemnify and hold harmless the County of Tuolumne, its elected and
appointed officials, officers, employees, agents, and volunteers as therein stipulated, then this obligation shall become and be null and
void; otherwise it shall be and remain in full force and virtue. In case suit is brought upon this bond, the Surety will pay a reasonable
attorney‟s fee to fixed by the court.
IN WITNESS WHEREOF, We have hereunto set our hands and seals on this ___ day of _________, 20___.

Correspondence or claims relating to this
bond should be sent to the Surety at the
following address:

Contractor
Name of Surety

(SEAL)

By: Attorney-in-Fact
NOTE: Signatures of those executing for the Surety shall be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT
A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.
State of California
County of
On

before me,

,
(here insert the name and title of the officer)

personally appeared
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the
instrument.
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and
correct.
WITNESS my hand and official seal.
Signature
(Seal)
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COUNTY OF TUOLUMNE
COMMUNITY RESOURCES AGENCY
PAYMENT BOND
(Section 3247, Civil Code)
Bond No.
WHEREAS, The County Tuolumne , acting by and through the Community Resources Agency, hereafter referred to as “Obligee”,
has awarded to Contractor _______________________________________, hereafter designated as the “Principal”, a contract for the
work described as follows:

Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4
AND WHEREAS, said Principal is required to furnish a bond in connection with said contract, to secure the payment of claims of
laborers, mechanics, materialmen and other persons as provided by law.
NOW, THEREFORE, we the undersigned Principal and Surety are held firmly bound to the Obligee in the sum of
______________________________________________ dollars ($__________________), to be paid to Obligee or its certain
attorney, its successors and assigns: for which payment, well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors or assigns, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH,
That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code section 3181, or amounts due under
the Unemployment Insurance Code with respect to work or labor performed by such claimant, or any amounts required to be
deducted, withheld, and paid over to the Franchise Tax Board for the wages of employees of the Principal and his subcontractors
pursuant to Unemployment Insurance Code section 13020 et seq., with respect to such work and labor, that the surety herein will pay
for the same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be void. In case suit is
brought upon this bond, the Surety will pay a reasonable attorney‟s fee to fixed by the court.
This bond shall inure to the benefit of any of the persons named in Civil Code section 3181 as to give a right of action to such persons
or their assigns in any suit brought upon this bond.
IN WITNESS WHEREOF, We have hereunto set our hands and seals on this ___ day of _________, 20___.
Correspondence or claims relating to this bond
should be sent to the Surety at the following
Contractor
address:
Name of Surety

(SEAL)

By: Attorney-in-Fact
NOTE: Signatures of those executing for the Surety shall be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT

State of California
County of
On

before me,

,
(here insert the name and title of the officer)

personally appeared
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the
instrument.
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and
correct.
WITNESS my hand and official seal.
Signature
(Seal)
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COUNTY OF TUOLUMNE
COMMUNITY RESOURCES AGENCY
MAINTENANCE WARRANTY BOND
(To Accompany Contract)
Bond No.
WHEREAS, the County of Tuolumne, acting by and through the Community Resources Agency, has awarded to Contractor
_____________________________________________, hereafter designated as the “Contractor”, a contract for the work described as
follows:

Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4
AND WHEREAS, the Contractor is required to furnish a one-year maintenance warranty bond in connection with said contract.
NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the County of Tuolumne in the sum of
______________________________________________ dollars ($__________________), to be paid to said County or its certain
attorney, its successors and assigns for which payment, well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors or assigns, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH,
That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall repair or replace, in accordance
with the terms of the contract and any alteration made thereto as therein provided, any defects or failures in the contract improvements
occurring within 1 year of acceptance of the contract then this obligation shall become and be null and void; otherwise it shall be and
remain in full force and virtue. In case suit is brought upon this bond, the Surety will pay a reasonable attorney‟s fee to fixed by the
court.
IN WITNESS WHEREOF, We have hereunto set our hands and seals on this ___ day of _________, 20___.
Correspondence or claims relating to this bond
should be sent to the Surety at the following
Contractor
address:
Name of Surety

(SEAL)

By: Attorney-in-Fact
NOTE: Signatures of those executing for the Surety shall be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT

State of California
County of
On

before me,

,
(here insert the name and title of the officer)

personally appeared
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the
instrument.
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and
correct.
WITNESS my hand and official seal.
Signature
(Seal)

Contract
Kewin Mill Road Emergency Storm Damage Repair, Contract No. 1715-4

102

APPENDIX A
CALTRANS REVISED STANDARD SPECIFICATION
Applicable to the 2015 Edition of the Standard Specifications
RSS_A07-21-17
is available at www.tuolumne.ca.gov/bids.aspx
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APPENDIX B
PLANS
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